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B.1 Brief Description of Work and Placement of Work Information

Southwest Research Institute (SwRI or contractor) shall perform all work required by the
Nuclear Regulatory Commission (NRC) within the purpose, scope, mission, and/or
special competency of the Center for Nuclear Waste Regulatory Analyses (CNWVA or
Center) as described under Section C, the then current Operations/Project Plans, and
the Charter (Attachment 2) with few exceptions. Those exceptions, which are
established by NRC Policy, are outlined in Attachment 2a.

In addition to the work mentioned above, the Center may perform work for others, or
NRC, within its purpose, scope, mission, and/or special competency, as approved by
NRC, consistent with the provisions of Federal Acquisition Regulations (FAR) Subsection
35.017 and procedures for authorization and conduct of such work, as set forth in
Attachment 16. Upon receipt of a directive from the Contracting Officer (CO), the Center
shall prepare detailed Operations/Project Plans and appropriate spending plans. The
CO will issue a directive authorizing performance In accordance with approved
Operations/Project Plans. Procedures for Placing and Revising Work are included as
Attachment 1.

B.2 Consideration and Obliqation

Historical Information

A. October 15, 1987 - October 14, 1992 (Original Contract NRC-02-88-005)

a. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for
the above mentioned period was $44,803,009.

b. The amount obligated by the Government with respect to this contract for this
period was $44,589,684. of which the sum of •epresents estimated
reimbursable costs, and of which •000trepresented the available award fee.
The base fee was $0. The award fee pool was as stated in the Award Fee
Determination Plan (AFDP). The AFDP reflected the actual fee pool based on
cumulative estimated costs for performance of approved Operations/Project Plans.

c. Evaluation of the award fee earned was accomplished in accordance with the then
current AFDP, see Attachment 11. Neither the determination as to the amount of
fee available during a given period, the amount of award fee earned, nor the
determination of the criteria under which the subject award fee was made, was
subject to the FAR Subpart 52.233-1, entitled "Disputes."

d. Total funds obligated by Job Code (JC) are as follows:

High-Level Waste Transportation
JC: D1035 JC: D1070
AMOUNT: $31,303,604 AMOUNT: $ 596,200

Research Licensing Support System
JC: B6666 JC: L1590
AMOUNT: $11,662,000 AMOUNT: $ 508,880
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Waste Solidification Systems
JC: L1793
AMOUNT: $ 419,000

Monitored Retrievable Storage
JC: L2516
AMOUNT: $ 100,000

Total amount obligated: $44,589,684

e. Total amount authorized by Operations/Project Plans was as follows:

High-Level Waste
JC: D1035
AMOUNT: $31,203,604

Research
JC: B6666
AMOUNT: $11,662,000

Waste Solidification Systems
JC: L1793
AMOUNT: $ 419,000

Transportation
JC: D1070
AMOUNT: $ 596,200

Licensing Support System
JC: L1590
AMOUNT: $ 508,880

Monitored Retrievable Storage
JC: L2516
AMOUNT: $ 50,000

Total amount authorized: $44,439,684

f. The total award fee available; the award fee earned thus far and the evaluation
period applicable thereto was as follows:

Available
Award FeeEvaluation Period

Award Fee
Earned

Oct. 15,
Apr. 15,
Oct. 15,
Apr. 15,
Oct. 15,
Apr. 15,
Oct. 15,
Apr. 15,
Oct. 15,
Apr. 15,

1987-Apr. 14, 1988
1988- Oct. 14,1988
1988 -Apr. 14, 1989
1989- Oct. 14, 1989
1989- Apr. 14, 1990
1990-Oct. 14, 1990
1990-Apr. 14, 1991
1991 -Oct. 14, 1991
1991 -Apr. 14, 1992
1992 - Sept. 26, 1992

$W=W
11111110

Note that some of the funds which were obligated and authorized during
the base contract period are shown as carryover funds in Section B.2.B.

B. October 15, 1992 - September 26, 1997 (First Renewal Period, Contract No. NRC-
02-93-005)

a. The total estimated ceiling amount of this Cost-Plus-Award-Fee type
contract for the above mentioned period was $89,898,141.

b. The amount obligated by the Government with respect to this contract for this
period was $64,709,671.19. In addition, carryover funds in the amount of
$2,939,101.64 were available for use in this renewal period as indicated below.
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The award fee pool was as stated in the AFDP. The plan reflected the actual 
award fee pool based on cumulative estimate costs for performance of approved 
Operations/Project Plans. The applicable base fee percentage was also described 
in the AFDP.  

c. Evaluation of the award fee earned was accomplished in accordance with the then 
current AFDP (Attachment 11). Neither the determination as to the amount of fee 
available during a given period, the amount of award fee earned, nor the 
determination of the criteria under which the subject award fee was made, was 
subject to FAR Subpart 52.233-1, entitled "Disputes." 

d. Total funds currently by Job Code (JC) are as follows:

High-Level Waste 
Job Code: D1035 
New Funds: $ 45,675,400.00 
Carryover: 1,439,917.55 
Deobligation: 81,000.00 
Transferred from 
B6666: 2,143,333.89 
Total: 49,177,651.44 

Transportation 
Job Code: D1070 
New Funds: $ 0 
Carryover: 31,857.13 
Deobligation: 31,857.13 
Total: 0

Research 
Job Code: B6666 
New Funds: $ 16,511,000.00 
Carryover: 1,216,795.36 
Transferred to 
D1035: 2,143,333.89 
Total: 15,584,461.47 

Tank Waste Remediation 
Job Code: J5164 
New Funds: $2,000,000.00 
Carryover: $0 
Total: $2,000,000.00

Licensing Support System 
Job Code: L1590 
New Funds: $ 50,000.00 
Carryover: 18,908.35 
Deobligation: 55,259.71

Total. 13,648.64

Waste Solidification Systems 
Job Code: L1793 
New Funds: $ 517,000.00 
Carryover: 175,391.87 
Deobligation: 50,000.00 
Total: 642,391.87 
Job Code: J5190 
New Funds: $39,900 
Total: $39,900 

Monitored Retrievable Storage 
Job Code: L2516 
New Funds: $ 0 
Carryover: 56,231.38 

Deobligation: 35,771.68 
Total: 20,459.70 

Safety Review of TMI-2 
Job Code: J5186 
New Funds: $165,000 
Carryover: $0 
Total: $165,000

Total New Funds Obligated for Renewal Period: 
New Funds Deobligated During Renewal Period: 
Previously Obligated Funds Deobligated During 
Renewal Period:

$ 64,958,300.00 
248,628.81

5,259.71
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e. Total amount authorized by Operations/Project Plans was as follows:

High-Level Waste
Job Code: D1035
Amount: $ 44,662,918

Research
Job Code:
Amount: $

B6666
15,584,461.47

Licensing Support System
Job Code: L1590
Amount: $35,900

Waste Solidification Systems
Job Code: L1793
Amount: $642,391.87
Job Code: J5190
Amount: $39,900

Monitored Retrievable Storage
Job Code: L2516
Amount: $20,459.70

Safety Review of TMI-2
Job Code: J5186
Amount: $158,290

Transportation
Job Code: D1070
Amount: $0

Tank Waste Remediation
Job Code: J5164
Amount: $772,035.00

Total amount authorized. $ 61,916,356.04

f. The total award fee available; the award fee earned thus far and the evaluation
period applicable thereto were as follows:

Available
Award Fee

Award Fee
EarnedEvaluation Period

11
12
13
14
15
16

9/27/92-419193
4110/93-9/24/93
9/25193-9130194
1011/94-9129/95
9/30/95-9/27/96
9/28196-9126197

410*

C. September 27, 1997 - September 27, 2002 (Second Renewal Period, Contract No.
NRC-02-97-009)

a. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for
the above mentioned period is $87,611,477.00.

b. The amount presently obligated by the Government with respect to this contract for
this period is $ 69,123,125.12. In addition, carryover funds in the amount of
$3,299,571.15 (note that $3,028.61 was deobligated in FY02 from JC J5190) are
available for use in this renewal period as indicated below. The award fee pool will
be as stated in the AFDP. The plan will reflect the actual award fee pool based on
cumulative estimated costs for performance of approved Operations/Project Plans.
The applicable base fee percentage is also described in the AFDP.
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c. Evaluation of the award fee earned will be accomplished in accordance with the 
then current AFDP (Attachment 11). Neither the determination as to the amount of 
fee available during a given period, the amount of award fee earned, nor the 
determination of the criteria under which the subject award fee will be made, shall 
be subject to FAR Subpart 52.233-1, entitled, "Disputes".  

d. Total funds currently obligated by Job Code (JC) are as follows:

High-Level Waste 
Job Code: D1035 
New Funds: $ 63,707,482 
Deob.: $378,756.57 
Carryover: $1,989,455.71 
Total: $65,318,181.14 

Tank Waste Remediation 
Job Code: J5164 
New Funds: $1,375,000 
Deobligation: $65,000 
Carryover: $1,246,284.95 
Total: $2,556,284.95 

Spent Fuel (TMI-2 Fuel Debris) 
Job Code: J5186 
New Funds: $308,878 
Deob.: $23,898 
Carryover: $28,746.69 
Total. $313,726.69 

Aluminum-Based Spent Fuels 
Job Code: J5210 
New Funds: $125,000 
Total: $125,000 

Spent Fuel (PFS)* 
Job Code: J5226 
New Funds: $2,291,363 
Total: $2,291,363 

SKB Peer Review 
Job Code: J5324 
New Funds: $9,987 
Total: $9,987 

Diablo Canyon 
Job Code: J5390 
New Funds: $272,138.69 
Total: $272,138.69

Waste Solidification Systems 
Job Code: L1793 

New Funds: 
Carryover: $2,763.35 
Total: $2,763.35 

Waste Solidification Systems 
Job Code: J5190 
New Funds: $0 
Deobligation: $3,028.61 
Carryover: $35,349.05 
Total: $32,320.44 

Spent Fuel (Dry Transfer) 
Job Code: J5206 
New Funds: $643,600 
Deobligate: $78,000 

Carryover: $0 
Total: $565,600 

Spent Fuel (CIS) 
Job Code: D1035 
New Funds: $450,000 
Total. $450,000 

Spent Fuel (CIS) 
Job Code: J5297 
New Funds: $100,331 
Total: $100,331 

Naval Spent Fuel 
Job Code J5327 
New Funds: $161,000 
Deob: $26,000 
Total: $135,000 

INEEL ISFSI-2 
Job Code: J5410 
New Funds: $200,000 
Total: $200,000
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Tunnel Fire Environment 
Job Code: J5434 
New Funds: $50,000 
Total: $50,000 

Total New Funds Obligated for 2nd Renewal Period: $69,694,779.69 
Funds Deobligated during 2nd Renewal Period: 571,654.57 

(Note that $3,028.61 was deobligated from carryover funds rather than new funds.) 
Net Obligated: $69,123,125.12 

*PFS is subject to the license fee recovery provisions located elsewhere in this contract.  

The TAC number for this project is L22462.  

e. Total amount authorized by Operations/Project Plans is as follows:

High-Level Waste 
Job Code: D1035 
Amount: $63,173,075 

Tank Waste Remediation 
Job Code: J5164 
Amount: $2,548,584 

Spent Fuel (Dry Transfer) 
Job Code: J5206 
Amount: $565,600 

Aluminum-Based Spent Fuel 
Job Code: J5210 
Amount: $125,000 

SKB Peer Review 
Job Code: J5324 
Amount: $9,987 

Tunnel Fire Environment 
Job Code: J5434 
Amount: $28,186

Waste Solidification Systems 
Job Code: J5190 
Amount: $32,320.44 
Job Code: L1793 
Amount: $2,763.35 

Spent Fuel (TMI-2 Fuel Debris) 
Job Code: J5186 
Amount: $313,726.69

Spent Fuel (CIS) 
Job Code: D1035 
Amount: $450,000 

Spent Fuel (CIS) 
Job Code: J5297 
Amount: $100,331 

Spent Fuel (PFS) 
Job Code: J5226 
Amount: $2,285,607.14

Naval Spent Fuel 
Job Code: J5327 
Amount: $135,000 

Diablo Canyon 
Job Code: J5390 

Amount: $272,138.69 

INEEL ISFSI-2 
Job Code: J5410 
Amount: $200,000

Total amount authorized: $70,202,521.31
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f. The total award fee available, the award fee earned thus far and the evaluation

period applicable thereto are as follows:

Evaluation Period Available Award Fee Award Fee Earned

17 9127197-9125/98 4
18 9126198-9124/99
19 9125199-9/29/00
20 9/30100-9128/01
21 9/29101-9127/02

Current Data

D. September 28, 2002 - September 28, 2007 (Third Renewal Period. Contract No.
NRC-02-02-012)

e. The total estimated ceiling amount of this Cost-Plus-Award-Fee type contract for the
above mentioned period is $86,213,679.

f. The amount presently obligated by the Government with respect to this contract for this
period is $ * In addition, carryover funds in the amount of $ * are available
for use in this renewal period as indicated below. The award fee pool will be as stated in
the AFDP. The plan will reflect the actual award fee pool based on cumulative estimated
costs for performance of approved Operations/Project Plans. The applicable base fee
percentage is also described in the AFDP.

g. Evaluation of the award fee earned will be accomplished in accordance with the then
current AFDP (Attachment 11). Neither the determination as to the amount of fee
available during a given period, the amount of award fee earned, nor the determination of
the criteria under which the subject award fee will be made, shall be subject to FAR
Subpart 52 233-1, entitled, "Disputes".

h. Total funds currently obligated by Job Code (JC) are as follows:

*To be incorporated via modification to the contract.
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i. Total amount authorized by Operations/Project Plans is as follows: 

j. The total award fee available, the award fee earned thus far and the evaluation period 
applicable thereto are as follows:

Evaluation Period Available Award Fee Award Fee Earned

22 
23 
24 
25 
26

Section C - DescriptionISpecifications/Work Statement 

C.1 Statement of Work for Operation of the Center for Nuclear Waste Regulatory Analyses 

C.1.1 Concept for CNWRA Support to NRC 

C.1.1.1 Nuclear Waste Policy Act of 1982 

The Nuclear Waste Policy Act of 1982 as amended (NWPA) sets forth the policy of the 
United States with regard to the management, storage, transportation, and disposal of 
this nation's high-level radioactive waste from commercial and defense activities. The 
NWPA charges the Department of Energy (DOE) as the lead Federal Agency to manage
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the siting, operation, and permanent closure of high-level waste management facilities, 
including geologic repositories and necessary interim storage system, and transportation 
of high-level waste under the NWPA. The NRC is charged under the NWPA as the 
Federal Agency which will regulate DOE's activities under Commission rules so as to 
assure protection of public health and safety and that the Environmental Protection 
Agency's (EPA) applicable environmental standards are met with reasonable assurance.  
The NWPA also sets forth specific institutional processes which involve State, Tribal, and 
affected units of local government participation through the program and involve long
term schedules that carry the program through the performance confirmation phase.  

C.1.1.2 Need for Federally Funded Research and Development Center 
(FFRDC) Support to NRC 

Within NRC, the Office of Nuclear Material Safety and Safeguards (NMSS) has 
programmatic lead for developing and executing the regulatory program for NWPA 
activities. In fulfillment of these responsibilities, NMSS is supported by other offices, such 
as the Office of General Counsel (OGC) and the Office of Nuclear Regulatory Research 
(RES) as warranted and as the budget permits. NRC has a strong heritage of technically 
competent staff in nuclear regulation which it maintains today and has every intention of 
maintaining in the future. However, NRC recognizes the critical importance of its 
technical assistance and research program which is obtained outside of NRC. Because 
of special circumstances surrounding NRC's need for NWPA related technical assistance 
and research, NRC has established and will be the sole sponsor for the Center, an 
FFRDC, in accordance with Office of Management and Budget (OMB) Office of Federal 
Procurement Policy (OFPP) Letter 84-1 and Part 35 of the Federal Acquisition 
Regulations. The special circumstances necessitating sponsorship of an FFRDC are: 

0 The Need to Avoid Conflict of Interest with Regard to NRC's Technical 
Assistance and Research Program Related to the NWPA 

Many of NRC's prior contractors either had contracts or were competing for 
contracts under the DOE nuclear waste program, as well as with NRC's licensees 
or other parties involved in the Commission's licensing hearings. Because DOE is 
the applicant in NRC licensing hearings, and States and Tribes are parties to the 
licensing proceedings under the NWPA, concurrent work by NRC contractors for 
any of the above could diminish the contractors' capacity to give impartial, 
technically sound, objective assistance and advice or might otherwise result in 
biased work products. This potential for conflict of interest could result in significant 
delays to or preclude participation in NRC's licensing proceeding, which is a critical 
path milestone of the national waste management program.  

o The Need for Long-Term Continuity in Technical Assistance and Research 

Because of the need to avoid conflict of interest situations, and because DOE's 
program budget for the NWPA is significantly larger than NRC's program budget, 
NRC has in the past lost access to some of its contractual support providing 
essential technical expertise. Action is required to preclude continued erosion in 
the future. Since NRC's responsibilities under NWPA span many decades, 
continuity in technical expertise is essential to the success of NRC's
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licensing program. The investment NRC has made to establish the Center and its high 
level of technical competency, including the regulatory expertise developed by the Center 
during the past fifteen years, must be maintained. Having an established Center will 
provide the required continuity in technical expertise.  

C.1.1.3 Commitments 

The specific commitments between the NRC and the Center are as follows: 

C.1.1.3.1 The Center and NRC mutually commit to a long-term relationship for technical 
assistance and research throughout the period for which NRC has responsibilities 
under the NWPA.  

C.1.1.3.2 The Center shall assist the NRC staff in providing testimony and the Center shall 
provide testimony by its expert staff, as required, during adjudicatory hearings 
before the Commission or in court cases dealing with regulatory programs covered 
in this Statement of Work.  

C.1.1.3.3 Pursuant to its Charter, the Center will provide independent suggestions and 
recommendations concerning new work that, in the opinion of the CNWRA, may 
benefit the NRC in the execution of its responsibilities.  

C.1.1.3.4 NRC will provide the Center access to technical and programmatic materials and 
provide for access to NRC contractor, DOE, and other licensee or applicant 
facilities as NRC deems appropriate, in support of systems engineering, technical 
assistance and research tasks.  

C.1.1.3.5 NRC will keep the Center cognizant of all substantive staff and regulatory decisions 
on NWPA activities.  

C.1.1.3.6 The Center shall provide written positions, as requested by NRC, on major 
regulatory and programmatic issues in support of the NRC decision-making 
process.  

C.1.1.3.7 The Center shall consult and obtain NRC approval prior to scheduling any 
interactions between itself, and DOE, or other parties to the licensing proceedings.  

C.1.1.3.8 The Center shall direct research efforts to reduce uncertainty in NRC's regulatory 
decision-making and associated performance assessments. It is anticipated that 
the research will include laboratory and field testing of phenomena important to 
repository behavior and testing the validity of performance assessment and 
process-level models, and for performance confirmation primarily in the areas of 
the natural setting and engineered systems. Research in other technical areas 
may be needed from time to time.  

C.1.1.3.9 The Center shall focus its work in ways that help the NRC achieve its strategic and 
performance goals for nuclear waste safety. The strategic goal is preventing 
significant adverse impacts from radioactive waste to the current and future public 
health and safety and the environment, and promoting the common defense and 
security. The performance goals are (1) maintain safety, protection of the
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environment, and the common defense and security; (2) increase public 
confidence; (3) make the NRC activities and decisions more effective, efficient, and 
realistic; and (4) reduce unnecessary regulatory burden on stakeholders.  

C.2 Scope of Work for the Center 

C.2.1 The charter discussing the requirement for the Center and delineating the mission 
and major functions of the Center is included as Attachment 2.  

C.2.2 The Center shall provide the necessary personnel, materials, equipment, facilities, 
and other services to conduct technical assistance and research for NRC in 
support of its regulatory program as related to activities under the NWPA for a high
level radioactive waste disposal system (includes high-level waste storage, 
transportation and disposal; and Section 151 activities concerning low-level waste).  
Technical assistance will be provided to the NRC in support of: (1) creation of 
regulatory requirements and technical guidance; (2) development of technical 
assessment capabilities and methods; (3) quality assurance, audits, reviews and 
field verifications; (4) technical reviews related to NWPA; (5) development of 
inspection procedures and assistance in the performance of inspections in 
accordance with applicable NRC Manual Chapters, Inspection Procedures, policies 
and staff guidance, etc; (6) other special projects related to high-level waste 
management as may be assigned on a case-by-case basis; (7) assistance to NRC 
staff during a determination of site sufficiency and waste form adequacy, as well as 
licensing reviews; and (8) preparation of a Safety Evaluation Report and 
participation in licensing hearings in the possible event of a DOE license 
application. A program of regulatory research related to a potential repository at 
Yucca Mountain, including but not limited to performance confirmation, will be 
conducted consistent with the availability of funding to assist NRC in (1) 
development of licensing tools and technical bases, (2) development of 
independent understanding of processes and conditions affecting repository 
performance, and (3) maintenance of an independent confirmatory research 
capability. In addition, the Center shall provide technical assistance to support the 
NRC in other areas described herein, as required.  

In accordance with the provisions of the current OFPP and related regulations and 
procedures attendant to the conduct of work by an FFRDC on behalf of its 
Sponsor, the Center will exercise its independence and initiative by offering 
professional advice and counsel on technical matters pertaining to development, 
allocation and execution of technical assistance and research work to be 
accomplished under its Charter. This will include, but not be limited to, the effective 
and efficient utilization of Center core staffs technical knowledge and experience in 
the selection, application and evaluation of approaches, methodologies and 
rationale for initiation, prioritization and conduct of new and existing work, 
irrespective of organizatio'nal (NRC or Center) origin.  

The Center will utilize its contractually funded opportunities to strengthen the 
professional knowledge and skills of its staff in order to enhance the quality of such 
professional advice and counsel during the term of this contract.
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C.2.3 The major areas of work for which specific direction may be issued are described 
below.  

C.2.3.1 Systems Engineering and Integration, including Technical Support for 
Regulatory Analysis 

Work under this area may include, but is not limited to: (1) systems engineering and 
integration applied to the total high-level waste disposal and interim storage systems and 
subsystems performance, from NRC's regulatory perspective; (2) integration of multi
disciplinary technical reviews, analytical and strategic planning studies, technical support 
for regulatory analyses, including development and application of a regulatory analysis 
methodology; (3) development of regulations and standard review plans; (4) integration 
and assurance of consistency in all Center activities; and suggestions and 
recommendations relative to the integration of activities involving multiple disciplines and 
organizational units; (5) review and preparation of environmental documentation; and (6) 
development and application of licensing tools, such as, models, codes and performance 
confirmation methodologies.  

C.2.3.2 Near-Term and Long-Term Performance of Geologic Setting 

Work under this area may include, but is not limited to: (1) site characterization review 
and evaluation of technical issues associated with geologic stability and near-term and 
long-term isolation provided or assisted by the geologic setting of a repository; (2) siting 
of interim storage facilities; (3) review and evaluation of selected plans and reports, and 
technical feasibility assessments involving high-level waste activities; (4) application of 
specialized capabilities related to radiological chemical contaminants in groundwater 
systems, investigation of geochemical and thermodynamic properties of natural and 
synthesized minerals, and evaluation of inadvertent human intrusion; and (5) 
development and application of licensing tools, such as, models, codes, and performance 
confirmation methodologies.  

Tasks involve technical disciplines in earth sciences, such as surface water hydrology, 
saturated and unsaturated groundwater hydrology, geomorphology, seismology, 
geophysics, stratigraphy, structural geology, geochemistry, solute transport, natural 
resource analysis, meteorology/climatology, tectonics, volcanology and utilizing 3-D 
computer models to both visualize and calculate the behavior of underground structures 
in fractured rock, faulted regions under variable stress conditions, saturated and 
unsaturated flow systems, and the distribution and variability of geochemical parameters 
and processes and remote sensing and geographic information systems. Tasks in the 
research areas may involve aspects of site stability, evaluation of the effects of changing 
geochemical conditions on waste containment systems for hazardous materials or 
hazardous material waste forms, analysis of groundwater flow, and evaluation of the 
potential for the movement or release of hazardous chemical or radioactive constituents 
through the geosphere.  

C.2.3.3 Near-Term and Long-Term Performance of Engineered Barrier System 

Work under this area may include, but is not limited to: (1) review and evaluation of
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technical, radiological health and safety issues and design considerations associated with 
near-term and long-term isolation and containment of waste materials within the 
engineered barrier system of a geologic repository; (2) designs and operation of interim 
storage facilities; (3) review and evaluation of selected plans and reports; (4) review and 
evaluation of the effects of adverse thermal and environmental conditions on engineered 
barriers and waste forms; (5) technical feasibility assessments involving high-level waste 
activities; and (6) development and application of licensing tools, such as, models, codes, 
and performance confirmation methodologies. Tasks involve technical disciplines in 
areas such as chemical engineering, civil engineering, geotechnical engineering, mining 
engineering, nuclear engineering, electrochemistry, waste form behavior, material life 
prediction, reliability, materials science, glass sciences, corrosion engineering, 
manufacturing technology for metals, ceramic processing, geochemistry, and rock 
mechanics.  

C.2.3.4 Waste Processing or Solidification Systems 

Work under this area may include, but is not limited to: (1) review and evaluation of 
technical issues associated with waste processing or solidification systems for waste 
forms that will be disposed in the proposed repository; and (2) review and evaluation of 
technical issues related to worker and public health and safety and environmental 
protection associated with such processing or solidification systems.  

Tasks involve technical disciplines in areas such as chemical engineering, waste form 
characterization and performance, nuclear materials processing, environmental science, 
glass science, off-glass treatment, corrosion engineering, nuclear engineering, structural 
and geotechnical engineering.  

C.2.3.5 Interim Storage and Repository Design, Construction and Operation 

Work under this area may include, but is not limited to: (1) review and evaluation of 
technical issues and design considerations associated with the licensing, construction, 
and operational performance, including radiological protection aspects, of interim storage 
facilities, and a high-level waste geologic repository; (2) review and evaluation of selected 
plans and reports, and technical feasibility assessments involving high-level waste 
activities; (3) laboratory and field research related to the stability of underground 
openings; and (4) development and application of licensing tools, such as, models, 
codes, and performance confirmation methodologies. Tasks involve technical disciplines 
in geotechnical engineering, mining engineering, health physics, structural analysis, 
seismic design, surface-water hydrology, nuclear engineering, and operational safety 
assessment.  

C.2.3.6 Research 

Research consistent with availability of funding will be based on the following: (1) 
iterative performance assessment and other calculational methodologies to identify areas 
of high sensitivity; (2) the results of research conducted by NRC or others; and (3) 
recommendations of review and oversight groups such as the Advisory Committee on 
Nuclear Waste. Such a program will consider the ongoing investigation of the proposed 
repository site by DOE, the State and other parties as well as the regulatory program of 
the Nuclear Regulatory Commission.
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Research shall be conducted, as necessary, in each of the broad areas of geologic 
setting, engineered barrier systems, interim storage, repository design, construction, 
operations, and performance assessment and performance confirmation and related 
disciplines.  

C.2.3.7 CNWRA Operations 

Work under this area may include, but is not limited to, the development and 
implementation of necessary administrative, financial, management, and quality 
assurance procedures and practices needed to successfully operate a FFRDC. Activities 
will encompass: (1) providing management and technical support; (2) Information 
Management Systems (IMS), records retention and input to the Licensing Support 
Network (LSN); (3) developing and sustaining technical and analytical capabilities; (4) 
hiring, training, and retention of staff; (5) developing and maintaining Operations Plans, 
and Management Plan (including a Staffing Plan); (6) performing analyses of policy, 
environmental, socio-economic, institutional, and legal matters applied to NWPA waste 
management issues; (7) conducting strategic planning studies, including analyses of 
alternative approaches; and (8) conducting internal quality assurance.  

C.2.3.8 Performance Assessment 

Work under this area may include, but is not limited to: (1) review and evaluation of the 
technical issues associated with the performance assessment (PA) of the potential 
repository system and any interim storage facilities; (2) review and evaluation of selected 
plans and reports; (3) technical assessments including sensitivity and uncertainty 
analyses for understanding and identifying the importance of processes and parameters 
associated with facility performance; (4) assistance in public outreach and communication 
activities; and (5) development and application of licensing tools, such as models, codes, 
and performance confirmation methodologies.  

Tasks include technical support for the resolution of performance assessment licensing 
issues; development of conceptual and mathematical models; development maintenance, 
and configuration management of a library of computer codes; participation in national 
and international studies and workshops; pathway dose assessment; and radiological 
health and safety assessment.  

C.2.3.9 Environmental Review Activities 

Work under this area may include, but is not limited to: (1) review (and development, if 
requested) of draft, final and supplementary Environmental Impact Statements (EISs) and 
Environment Assessments (EAs) for a proposed NRC-licensed High Level Waste (HLW) 
Repository, and high-level waste transportation; and (2) preparation of comments 
documenting those reviews. Tasks would involve technical disciplines in areas such as 
environmental science and engineering; geosciences; cultural, natural, and economic 
resources; land use; dose and risk assessment; transportation; environmental justice; 
and socio-economics.  

C.2.3.10 External Quality Assurance 

Work under this area may include, but is not limited to: (1) performing observation(s) and
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audit(s) of DOE ; (2) conducting quality assurance on-site visits and verifications; (3) providing 
expert advice to NRC staff on its annual updates of QA Review Plan and technical positions on 
quality assurance; and (4) reviewing DOE management control documents and revisions to 
previously approved quality assurance plans for DOE program participants/contractors.  

C.2.3.11 HLW Licensing Support System Network (LSN) 

Work under this area includes, but is not limited to: (1) project management support for 
the LSN (e.g , evaluation of issues related to design, development, quality assurance, 
and operation of the LSN); (2) assistance in development of procedures and standards 
for the submission of documentary materials, including compliance evaluation and 
protocols for access to technical data; (3) maintenance and implementation of LSN 
guidance documents; and (4) support related to LSN workload processing, distribution, 
and volume assessment.  

C.2.3.12 Inspection Program Related to Yucca Mountain and other NWPA-related 
Programs 

Work under this area may include, but is not limited to: (1) developing NRC Inspection 
Procedures; (2) supporting inspections of DOE Yucca Mountain and other NWPA-related 
programs and facilities; and (3) reviewing and evaluating technical issues associated with 
safe construction and operation of those facilities. Work involving contractor support and 
participation on an inspection such as preparing for the inspection, performing the 
inspection, and preparing the input for the inspection report shall be in accordance with 
applicable NRC Manual Chapters and Inspection Procedures.  

C.2.3.13 Transportation 

Activities under this area may include, but are not limited to: (1) review and evaluation of 
selected DOE or other NWPA-related plans and reports; (2) technical feasibility 
assessments; and (3) policy issues, strategic planning studies, as well as environmental, 
socio-economic, institutional and legal analyses applied to NWPA waste transportation 
issues.  

Tasks involve technical disciplines in areas such as risk assessment, route planning, 
accident analyses, and modeling.  

C.2.3.14 Performance Confirmation 

Activities under this program area include, but are not limited to: (1) review and 
evaluation of related DOE or other NWPA-related plans and reports; (2) independent 
studies on related topics to support NRC evaluations and decisions; and (3) analysis of 
related policy issues. Tasks involve all of the technical disciplines associated with 
C.2.3.1, C.2.3.2, C. 2.3.3., C. 2.3.5 and C.2.3.8, which address the primary areas subject 
to confirmation.
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C.3 Operations/Project Plans 

The Center shall perform the work described under the Program Element Plans as 
revised by annual guidance in accordance with the currently approved Operations/Project 
Plans, which reflect the mutually agreed upon scope and spending plan for the work in 
each major area of work.  

C.4 Meetings 

The Center shall participate in NRC meetings as follows: 

C.4.1 Technical Meetings and Other Formal Contractual Meetings 

The Center shall participate at meetings in which NRC plans to provide technical direction 
or discuss technical work done or being proposed by the Center. Such meetings are 
scheduled and chaired by the NRC in accordance with an agenda coordinated with the 
Center. Only the NRC is authorized to issue technical direction, work directives or 
otherwise change the requirements of this contract in accordance with specific limitations 
of authority herein.  

C.4.2 Management Meetings 

When required by NRC, the Center shall participate in management meetings. Often 
held in conjunction with, but, where appropriate, separate from, technical direction 
meetings, these meetings are held for the purpose of discussing the conduct of the 
contracted effort with Center management officials. During these meetings the Center 
shall brief the NRC regarding any problems encountered and/or problems anticipated and 
their effect on the terms of the contract. Modifications and/or the addition of new required 
work to the contract and revised program element plans also will be discussed jointly and 
the NRC may decide on any necessary changes The Contracting Officer will issue a 
written directive to the Center based on changes agreed to at the meeting.  

C.4.3 HLW Management Board 

The role of the HLW Management Board (the Board) is to improve overall integration of 
the HLW program. The Center President and Technical Director shall participate in 
periodic meetings and shall provide information and advice to the NRC staff in various 
technical areas which fall within the scope of this contract. Other members of the Center 
management and staff may be asked by the Board to attend some Board meetings in 
order to provide information to support specific agenda topics.  

C.4.4 Technical Exchange Meetings with NRC Contractors 

The Center, with prior coordination with the NRC, shall establish and conduct meetings 
for the purpose of exchanging technical information with other NRC contractors and 
subcontractors. Unless otherwise notified by the NRC CNWRA Program Manager (PM), 
NRC CNWRA Deputy Program Manager (DPM), or NRC Program Element Manager 
(PEM), the Center shall provide minutes and distribute them to the NRC and the 
contractor(s).
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C.4.5 Technical Exchange Meetings with Licensees, States and Tribes 

When required by the NRC, the Center shall participate in meetings with licensees, 
States, tribes, and/or other governmental agencies, including their contractors, and in the 
associated regulatory proceedings.  

C.4.6 Other Meetings 

As requested, the Center shall participate in other meetings, including but not limited to, 
Office, Division, Branch, Section, and project-specific meetings.  

Section D - Packaging and Marking 

Any shipments to the NRC shall be packaged by the contractor in such a manner that will 
ensure acceptance by common carrier and safe delivery at destination. Containers and 
closures shall comply with the Interstate Commerce Commission Regulations, Uniform 
Freight Classification Rules, or regulations of other carriers as applicable to the mode of 
transportation. On the front of the package, the contractor shall clearly identify the 
contract number, Operations Plan, Project Plan, Key Technical Issue (KTI), if applicable, 
and individual (NRC Contracting Officer/NRC Program Element Manager/Project Officer) 
for which the product is being provided (See F.2 for Place of Delivery).  

Section E - Inspection and Acceptance 

E.1 Place of Inspection and Acceptance 

Inspection and acceptance of the deliverable items to be furnished hereunder shall be 
made at the destination.  

E.2 Quality Assurance 

All work (i.e., data collection, analyses, computations, methods, etc.) conducted under 
this contract shall be performed in accordance with an accepted quality assurance 
program addressing the criteria of 10 CFR Part 50, Appendix B, and 10 CFR Part 63, 
Subpart G, as appropriate, the guidance of the NRC Review Plan for High-Level Waste 
Quality Assurance Program Descriptions applicable to research and technical assistance, 
and the applicable requirements of ANSI/ASME NQA-1-1986. The program shall be 
established, implemented, and maintained as specified in a documented quality 
assurance manual, plans, and procedures. In addition, if standard test or calibration 
procedures are employed (e.g., ASTM standards), these should be cited in the program 
or associated implementing procedures. As appropriate, the work and results should 
receive exposure in the scientific community through publication of results in referenced 
journals, or through peer reviews, or both. All planned publications shall be submitted to 
NRC in accordance with Clause H.3, Dissemination of Contract Information.



NRC-02-02-012 
Modification No 177 
Page 19 

E.3 FAR Citations 

The contractor shall refer to Section I, Clause No. 52.252-2 for citations incorporated by 
reference.  

Section F - Deliveries and Performance 

F.1 Reports, Documentation and Other Deliverable End Items 

F.1.1. Operations/Project Plans 

In the development of Operations/Project Plans, the Center shall introduce recommended 
approaches, methodologies and rationale for initiation, prioritization and conduct of new 
and existing work. Any recommendations, especially for new work, shall be provided 
based on the state-of-the-art knowledge and experience specific to the areas of special 
competency manifest in the Center.  

One Operations/Project Plan shall be developed for each Job Code (unless otherwise 
approved by the CO), with a separate technical program description section for each 
major area of work. Once the Operations/Project Plan is approved by NRC, the 
Contracting Officer (CO) will issue a directive to initiate work in accordance with the 
approved Operations/Project Plan. The Operations/Project Plans shall be consistent with 
the guidance issued by the NRC.  

F.1.2 Deliverable Requirements 

A deliverable schedule shall be specified in each Operations/Project Plan.  

F.1.3 Spending Plan 

The Center shall submit spending plans for each Operations/Project Plan, which shall 
project the estimated cumulative amount of costs to be incurred relative to percentage of 
work to be completed for each four week period through completion of Operations/Project 
Plans. The Center shall update the spending plans when required by the CO.  

F.1.4 Information to be Furnished by NRC 

The Center shall immediately identify any NRC decisions or input required to accomplish 
the contract requirements and the date by which the NRC decisionlinput must be 
communicated/provided to the Center so as not to incur cost or schedule impacts.



NRC-02-02-012 
Modification No. 177 
Page 20 

F.1.5 Periodic Progqress Report 

The contractor shall prepare a periodic progress report for each four week period 
addressing the status for each approved major area of work. Such report, identified as 
the Program Manager's Progress Report (PMPR), shall be submitted within two weeks 
following the reporting period to: 

NRC CNWRA Program Manager, NMSS - thirty-five (35) copies 
Contracting Officer DCPM/ADM - one (1) copy 

The reports shall include: title of the contract; the contract number, the Job Codes, the 
period of performance; the reporting period and an Executive Summary. It shall contain 
the following sections: 

Project Status Section 

(a) Technical 

Provide current status of each major area of work showing current work and anticipated 
activity in the subsequent fiscal period. Indicate deliverables submitted for approval 
during the current period. Include the submission date, currently approved due date, and, 
if appropriate, the original due date of deliverables submitted during the period covered 
by the PMPR in the narrative for each major area of work. Information regarding 
deliverables may be provided in tabular form.  

(b) Management Issues 

(c) Major Problems 

(d) Summary of Schedule Changes 

A table should be included in the report listing schedule changes for each intermediate 
milestone (IM) which occurred during the preceding period or are anticipated to occur 
during the subsequent period. These changes should be coordinated and verbally 
approved by the appropriate PEM. The table should include the milestone number, type 
(IM or major milestone (MM)), description, current due date, requested revised date, and 
reason for request for Change in Schedule. The table may also include major milestone 
delay requests if the report will be received in sufficient time for the NRC to provide a 
written response before the current due date of the deliverable.  

(e) Financial Status Summary 

(i) Provide a summary of the current contract financial status.

(ii) Provide a listing of the Center core staff.
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(f) Property Status 

(1) List equipment/property (as defined in Section H.26 (b) of this contract) acquired 
during the month with an acquisition cost of between $500 and $49,999. Give the 
item number for the specific piece of equipment.  

(2) Provide a separate list of equipment/property (as defined in Section H.26 (a)) 
acquired for the project during the month with an acquisition cost of $50,000 or 
more. Provide the following information for each item of equipment/property: item 
description or nomenclature, manufacturer, model number, serial number, 
acquisition cost, and receipt date. If no property was acquired during the month, 
include a statement to that effect. Note: The same information shall be provided 
for any component or peripheral equipment that is part of a "system or system 
unit." 

(3) The Period 13 PMPR report shall provide a cumulative listing of 
equipment/property (as defined in Section H.26 (a)) with an acquisition cost of 
$50,000 or more showing the information specified in paragraph (f)(2) of this 
clause.  

(4) The final PMPR report of the five year contract period shall provide a closeout 
equipment/property report containing the same elements as described above for 
the monthly reports for all equipment/property (as defined in Section H.26) 
purchased with NRC funds regardless of value unless title has been vested in the 
contractor. If no equipment/property was acquired under the contract, provide a 
statement to that effect. The report should note any equipment/property requiring 
special handling for security, health, safety, or other reasons as part of the report.  

(g) License Fee Cost Recovery Status Section 

Pursuant to the provisions of 10 CFR Parts 170 and 171 on fees, provide the total 
amount of funds costed during the period and fiscal year to date for each task or task 
assignment (which is license fee recovery work) by facility or topical report. The 
Certificate Fee Recovery Status Report must be on a separate page as part of the 
periodic report for the task, and must be in the format provided (See Attachment 21).  
Cost must be properly apportioned by docket number and TAC number to the appropriate 
site.  

There should be only one Certificate Fee Recovery Cost Status table per job code. The 
facilities should be identified by docket number and TAC number, and costs should be 
reported as whole numbers rounded to the nearest dollar. For work that involves more 
than one site, each site should be listed separately and the costs should be split 
appropriately between the sites. Common costs as defined below, must be identified 
separately in the Certificate Fee Recovery Cost Status table each period and must be 
divided among all plants worked on under the program during the period. The total of the 
period costs reported in the Certificate Fee Recovery Cost Status table should equal the 
total of the period costs reported in the periodic progress report. In the event the totals of 
the costs reported in these two tables are not equal, an explanation for the variance 
should be given as a footnote to the Certificate Fee Recovery Cost Status table.
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Common costs are those costs associated with the performance of an overall program 
that benefits both sites covered under that program or that are required to satisfactorily 
carry out the program. Common costs include costs associated with the following: 
preparatory or start-up efforts to interpret and reach agreement on methodology, 
approach, acceptance criteria, regulatory position, or technical reporting requirements; 
efforts associated with the "lead site" concept that might be involved during the first one 
or two plant reviews; meetings and discussions involving the above efforts to provide 
orientation, background knowledge, or applied to a category of plants; and project 
management. On a periodic (every four week) basis, the common costs for each period 
must be apportioned to the costs incurred during the period for each of the sites for which 
work was performed.  

(h) Notification for H.16.3 

In accordance with clause H.16.3, the Center shall provide notification, in advance of 
performing the work, of all work for others performed under that clause. The notification 
shall include a brief description of the work, level of effort, period of performance, and 
shall briefly address each of the criteria noted in paragraph 2 of H.16.3.  
(i) If the data in this report indicates a need for additional funding beyond that already 
obligated, this information may only be used as support to the official request for funding 
required in accordance with the Limitation of Cost (LOC) Clause (FAR 52.232-20) or the 
Limitation of Funds (LOF) Clause (FAR 52.232-22).  

F.1.6 Technical Reports 

All technical reports required under this contract will be specified in the individual 
Operations/Project Plans and shall be submitted in accordance with NRC Handbook 3.8, 
Attachment 9, unless otherwise specified. NRC will designate the security or sensitive
unclassified status of such reports and deliverables.  

The NRC PEM shall comment within 15 working days after submission of each report; 
these comments shall be addressed in the final reports or revisions thereto. When formal 
final reports that NRC would publish (i e., NUREGs) are requested and approved by 
NRC, the reports shall be submitted in camera-ready copy for NRC publication to the 
NRC PEM/Project Officer (PO). Concurrently, photo copies shall be sent to the NRC 
CNWRA PM, NRC CNWRA DPM, NRC PEM/PO and CO.  

F.1.7 Annual Review 

The Center shall provide an annual review of the major program areas as requested by 
the NRC. This review will serve to: (1) evaluate progress made in the previous fiscal 
year, (2) indicate any adjustments warranted in the Center's opinion, and (3) allow NRC 
to advise the Center on areas of emphasis and/or modification to the Center's originally 
submitted Operations/Project Plan.  

F.1.8 Technical Comments and Recommendations 

A. As a result of its review and evaluation activities relating to existing work, the 
Center shall provide comments and recommendations in writing to the NRC 
CNWRA PM/NRC CNWRA DPM and/or NRC PEM along with a copy to the CO 
that represent an independent technical assessment for his/her consideration.
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The technical comments and recommendations shall include the reasons for the 
recommendation and define the proposed change in appropriate form to facilitate 
implementation by the NRC.  

Pursuant to its Charter, the Center shall provide independent suggestions and 
recommendations concerning new work that will, in the opinion of the Center, 
benefit the NRC in the execution of its responsibilities under the NWPA.  

When a recommendation introduces new work and/or requires changes to existing 
work, it shall include: 

(a) A description of the new work and/or modification to existing work resulting 
from a thorough evaluation of current major areas of work.  

(b) A rationale for such suggestions and/or recommendations including a 
delineation of their cost and benefits, and 

(c) Any schedule impacts, that would occur as a result of adopting these 
suggestions and/or recommendations.  

B. The NRC CNWRA PM/NRC CNWRA DPM and/or NRC PEM will review the 
potential effects of the Center's technical comments and recommendations on 
these specific programs. After considering all other relevant factors, the NRC 
CNWRA PM/NRC CNWRA DPM or NRC PEM may, when appropriate, determine 
that a change in a particular program is necessary to assure timely and economical 
accomplishment of program objectives, consistent with mission requirements. Any 
required changes will be issued in a directive by the CO. When appropriate, prior 
to issuing direction, the NRC CNWRA PM/NRC CNWRA DPM and NRC PEM 
together with the CO will review the proposed change with the appropriate Center 
staff.  

C. If the Center's corresponding Element Manager (EM) believes that the NRC 
technical decision is not in the best interest of the particular program, he/she shall 
inform the NRC PEM and the NRC CNWRA PM/NRC CNWRA DPM. If the issue is 
not resolved at the Element Level, the Center's EM may request Center senior 
management to initiate a higher level management review with the NRC. Center's 
senior management would then discuss the issue with the NRC Technical Sponsor.  
If resolution is not attained at that level, Center senior management should request 
the NRC CNWRA PM/NRC CNWRA DPM to refer the issue to the NRC's Center 
Review Group (CRG). Implementation of the decision may, at the discretion of the 
NRC CNWRA PM be withheld pending the reviews. If not otherwise resolved, 
ultimate referral shall be to the Director, NMSS, and the President of the Center. In 
the event that agreement is not reached at this level, the Center will document its 
recommendations for inclusion in the NRC official Center contract file.  
Nevertheless, the decision of the Director, NMSS, will be final (see F.5 and 
Attachment 18).
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F.1.9 Electronic Format 

The Center shall submit documentation to the NRC in electronic format in 
accordance with Attachment 12, entitled "Contractor Procedures for Submitting 
Documentation to the NRC in Electronic Format".  

F.2 Place of Delivery 

Interim and final deliverables shall be furnished with all transportation charges paid by the 
contractor to: 

A. NRC CNWRA Program Manager 

Regular Mail 

U.S. Nuclear Regulatory Commission 
ATTN: John J. Linehan, Director 
Program Management, Policy Development 
and Analysis Staff, NMSS 

Mail Stop T 8A23 
Washington, D.C. 20555 

Express Mail/Physical Delivery 

U.S. Nuclear Regulatory Commission 
ATTN: Director 
Program Management, Policy Development 

and Analysis Staff, NMSS 
Two White Flint North 
11545 Rockville Pike, Mail Stop T 8A23 
North Bethesda, Maryland 20852 

A. NRC Contracting Officer 

Regular Mail 

U.S. Nuclear Regulatory Commission 
ATTN: NRC Contracting Officer 
Division of Contracts and Property Management 
Mail Stop: T 712 
Washington, D.C. 20555 

Express Mail/Physical Delivery 

U.S. Nuclear Regulatory Commission 
ATTN: NRC Contracting Officer 
Division of Contracts and Property Management, Mail Stop T712 
Two White Flint North 
11545 Rockville Pike 
North Bethesda, Maryland 20852
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C. Individual NRC PEMs and POs named in each element when the directive is 

issued.  

F.3 Period of Performance 

In order to provide program continuity, NRC desires to use the contractor as the operator 
for the Center throughout the duration of the NRC program under NWPA (estimated over 
twenty years). The original contract for this program support commenced on October 15, 
1987 and expired on October 14, 1992. The first renewal period was October 15, 1992 
September 26, 1997. The second renewal period was from September 27, 1997 through 
September 27, 2002. The period of performance for this contract shall be September 28, 
2002 through September 28, 2007. The term of the contract may be renewed following 
conduct of a comprehensive review of the use and need for the Center and will not 
exceed five-year increments. Each Operations/Project Plan for directed work shall 
specify its own duration.  

F.4 FAR Citations 

The contractor shall refer to Section I, Clause No. 52.252-2 for citations incorporated by 
reference.  

F.5 Resolving NRC Contractor Differing Professional Views (DPVs) 

(A) The Nuclear Regulatory Commission's (NRC) policy is to support the contractor's 
expression of professional health and safety related concerns associated with the 
contractor's work for NRC that may differ from a prevailing NRC staff view, disagree with 
an NRC decision or policy position, or take issue with proposed or established agency 
practices. An occasion may arise when an NRC contractor, contractor's personnel, or 
subcontractor personnel believes that a conscientious expression of a competent 
judgement is required to document such concerns on matters directly associated with its 
performance of the contract. The NRC's policy is to support these instances as Differing 
Professional Views (DPVs).  

(B) The procedure that will be used provides for the expression and resolution of differing 
professional views (DPVs) of health and safety related concerns associated with the 
mission of the agency by NRC contractors, contractor personnel, or subcontractor 
personnel on matters directly associated with its performance of the contract. This 
procedure may be found in Section J (Attachment 18) of this contract. The contractor 
shall provide a copy of the NRC DPV procedure to all of its employees performing under 
this contract and to all subcontractors who shall, in turn, provide a copy of the procedure 
to its employees. The prime contractor or subcontractor shall submit all DPVs received 
but need not endorse them.  

Section G - Contract Administration Data 

G.1 2052.216-71 Indirect Cost Rates (Jan 1993) 

A. Pending the establishment of final overhead rates which shall be negotiated based 
on audit of actual costs, the contractor shall be reimbursed for allowable indirect 
costs as follows:
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CATEGORY RATE COST RASE APPLICABLE PERIOD
APPLICABLE PERIODw

Overhead for Center

Overhead for Institute
Employees

Fringe Benefits

Material Handling
Burden

direct labor and
fringe benefit costs for
Center employees
same as above
same as above
same as above

•ill same as above
6M same as above

1Odirect labor and
fringe benefit costs for
Institute employees

c or

SI direct labor
direct labor
direct labor
Sdirect labor

Sdirect labor
Sdirect labor
Sdirect labor

direct labor
rpdirect labor

purchased parts and

10115/87-9/29/89

9/30/89-9/26/91
9127191-5/8192
519/92-9/30/94
10/1/94- 1/18/02
1/19102-until revised

10/15/87-9124/93

9125/93-until revised

10115187-9/30188
10/1/88-4/13/90
4/14/90-313/92
3/4/92-9130/92
1011/92-1131197
2/1/97-2112/99
2/13/99-7/2/99
7/3199-8/25/02
8/26/02-until revised

9/27197-9/25/98
materials, subcontracting costs
same as above 9/26198-2/14/00

a same as above 2/15/00-1118/02
same as above 1/19102-until revised
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B. The CO may adjust the above rates as appropriate during the term of the contract

upon acceptance of any revisions proposed by the contractor. It is the contractor's
responsibility to notify the CO in accordance with 52.232-20 - Limitation of Costs or
52.232-22 - Limitation of Funds, as applicable, if such change(s) affect(s)
performance of work within the established cost or funding limitations.

C. Rate marked with an asterisk (*) is a ceiling rate. In the event that the indirect rate
developed by the cognizant audit activity on the basis of actual allowable costs is
less than the ceiling rate, the rate established by the cognizant audits must apply.
The Government may not be obligated to pay any additional amounts for indirect
costs above the ceiling rate set forth above for the applicable period. The SwRI
provisional overhead rate effective 9125193 is fAl. This rate is subject to change
from time to time as approved by DCAA and DCMC. The ceiling rate shall be equal

to the provisional rate, but in no event shall exceed M Please note that S
was the ceiling rate for SwRI overhead for the period 1011195-9126197 and that
Q is the ceiling rate for the period 9127/97-9/28107. The provisional billing rate

is 1 until revised.

D. The following states the final audited indirect rates which apply to this contract:

Overhead for Center Overhead for SwRI Applicable Period

Basic Contract Period (NRC-02-88-005) (10/15187 - 10114/92)

10/15/87 - 9/30/88I11 111 1011188 - 9/30/89
AM10/11/89 - 9/30190
- 101/90 - 9/30/91

10/1191 - 9130/92
1111=11 1011192 - 10/14/92

First Renewal Period (NRC-02-93-005)

%W •10115/92 - 9/24/93

W 9/25/93 - 9130/94
-'-11 1 10/1/94 -9/29195

19130/95 - 9/27196
9128/96 - 9/26/97

Second Renewal Period (NRC-02-97-009)
Overhead for Center Overhead for SwRI Material Burden Applicable Period

-M" 9/27197 - 9125/98
09/26198 - 9/24/99

l9125/99 - 9/29/00

*See ceiling rate set forth on page 24.
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G.2 Technical Direction 

G.2.1. - Definition 

A. The term "Technical Direction" is defined to include the following: 

1. Technical direction to the Center which shifts work emphasis within the Job 
Code/major program area/task, requires pursuit of certain lines of inquiry, 
authorizes travel which was unanticipated in the Operations Plan, fills in 
details or otherwise serves to accomplish the scope of work for the directive.  

2. Providing advice and guidance to the Center in the preparation of drawings, 
specifications or technical portions of the work description.  

3. Review and, where required by the contract, approval of technical reports, 
drawings, specifications and technical information to be delivered by the 
Center to the Government under the contract.  

B. Technical direction must be within the stated scope of work. Project Officers, 
Program Element Managers, Technical Assistance Sponsor, NRC CNWRA 
Program Manager, and NRC CNWRA Deputy Program Manager do not have the 
authority to and may not issue any technical direction which: 

1. Constitutes an assignment of additional work outside the general scope of 
the individual job code/major program area/task.  

2. Constitutes a change as defined in the "Changes" clause of this contract.  

3. In any way causes an increase or decrease in the total estimated contract 
cost, the fee, if any, or the time required for completion of the individual job 
code/key technical issue/task.  

4. Changes any of the expressed terms, conditions or specifications of the 
contract.  

5. Constitutes a personal services relationship.  

6. Terminates the contract, settles any claim or dispute arising under the 
contract, or issues any unilateral directive whatever.  

C. ALL TECHNICAL DIRECTION MUST BE ISSUED IN WRITING BY THE PROJECT 
OFFICER, PROGRAM ELEMENT MANAGER, TECHNICAL ASSISTANCE 
SPONSOR, NRC CNWRA PROGRAM MANAGER, AND NRC CNWRA DEPUTY 
PROGRAM MANAGER OR MUST BE CONFIRMED BY SUCH PERSON IN 
WRITING (INCLUDING E-MAIL) WITHIN TEN (10) WORKING DAYS AFTER 
VERBAL ISSUANCE. A copy of such written technical direction shall be submitted 
to the respective NRC Program Element Manager, NRC CNWRA Program 
Manager, NRC CNWRA Deputy Program Manager, NRC Contracting Officer, 
Center President and Center Technical Director.
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D. The Center shall proceed promptly with the performance of technical directions 
duly issued in the manner prescribed by this article and within such person's 
authority under the provisions of this article.  

E. If, in the opinion of the Center, any instruction or direction or revision issued is 
within one of the categories as defined in B.1 through 6 above, the Center shall not 
proceed but shall notify the NRC CO in writing within five (5) working days after the 
receipt of any such instruction or direction and shall request the NRC Contracting 
Officer to modify the contract accordingly. Upon receiving such notification from 
the CNWRA, the NRC CO shall, with the assistance of the NRC CNWRA PM and 
NRC CNWRA DPM, investigate the circumstances. If it is determined by the NRC 
CO that the technical direction is within the scope of this article (G.2.1.A.1-3) and 
does not constitute a change under the Changes Clause, this information will be 
provided to the Center in writing. If it is determined that it is outside of the scope 
(G.2.1.B.1-6), the NRC CO may (a) issue an appropriate contract modification; or 
(b) issue a directive indicating that the technical direction is null and void.  

F. Any unauthorized commitment or direction issued may result in an unnecessary 
delay in the Center's performance, and may even result in the Center expending 
funds for unallowable costs under the contract.  

G. A failure of the parties to agree upon the nature of the instruction or direction or 
upon the contract action to be taken with respect thereto shall be subject to FAR 
Clause 52.233-1, entitled "Disputes".  

B. In addition to providing technical direction as defined above, the project officers, 
program element managers, technical assistance sponsor, NRC CNWRA Program 
Manager, and NRC CNWRA Deputy Program Manager shall: 

(1) Monitor the contractor's technical progress, including surveillance and 
assessment of performance, and recommend to the CO changes in 
requirements.  

(2) Assist the contractor in the resolution of technical problems encountered 
during performance.  

(3) Review all costs requested for reimbursement by the contractor and submit 
to the CO recommendations for approval, disapproval, or suspension of 
payment for supplies and services required under this contract.  

(4) Assist the contractor in obtaining the badges for the contractor personnel.  

(5) Immediately notify the Personnel Security Branch, Division of Facilities and 
Security (PERSEC/DFS) (via e-mail) when a contractor employee no longer 
requires access authorization and return the individual's badge to 
PERSEC/DFS within three days after their termination.

G.3. - Responsibilities
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G.3.1. - Program Element Managers and Project Officers 

A. The NRC PEM is the NRC CO's authorized representative for the technical aspects 
of the entire technical area for which he/she is responsible. The NRC PO is the 
CO's authorized representative for the technical aspects of each individual task for 
which he/she is designated 

The PEM and Pd for an individual subtask are responsible for: (1) monitoring the 
Center's progress to ensure that work completed is commensurate with resources 
expended and is on schedule, including surveillance and assessment of 
performance, and recommending to the CO changes in requirements; (2) 
interpreting the scope of work; (3) performing technical evaluation as required; (4) 
performing technical inspections and acceptances required by this contract; and (5) 
assisting the Center in the resolution of technical problems encountered during 
performance. Within the purview of this authority, the PEM and PO are authorized 
to review all costs requested for reimbursement by the Center that are associated 
with their particular major area of work as specified in the current Center 
Operations Plans. Recommendations for approval, disapproval, or suspension for 
supplies/services required under the contract shall be submitted to the NRC 
CNWRA PEM. The NRC CO is responsible for directing or negotiating any 
changes in terms, conditions, or amounts cited in the contract and any 
Operation/Project Plans incorporated herein by reference. For guidance from the 
PEM or PO to the Center to be valid, it must: (1) be consistent with the description 
of work set forth in the contract; (2) not constitute new assignment of work or 
change to the expressed terms, conditions or specifications incorporated into the 
contract; (3) not constitute a basis for an extension to the period of performance or 
schedule for final deliverable; and, as stated above, (4) not constitute a basis for 
any increase in the contract cost.  

B. The PEM or PO is not authorized to approve or request any action which results or 
could result in an increase in contract cost; or terminate the contract, settle any 
claim or dispute arising under this contract, or issue any unilateral directive 
whatsoever.  

C. The NRC PEMs, POs, and areas of work for which they are designated are as 

follows: 

COPS/KTI Tasks Program Element Manager Project Officer 

Management, Planning, Deborah DeMarco None 
and Computer Support 

Licensing Support Network Deborah DeMarco Jeff Ciocco 

Internal Quality Assurance Deborah DeMarco Ted Carter

External Quality Assurance Deborah DeMarco Ted Carter



Igneous Activity John Trapp 

Structural Deformation & Philip Justus 
Seismicity 

Evolution of Near-Field David J. Brooks 
Environment 

Container Life & Source Tamara Bloomer 
Term 

Thermal Effects on Flow Jeffrey Pohle 

Repository Design & Thermal
mechanical Effects Mysore Nataraja 

TSPA & Technical Integration James Firth 
Consolidated Document System 

Revision to EPA and NRC Timothy McCartii 
Regulations 

Isothermal Flow Hans Arlt 

Radionuclide Transport John Bradbury 

Sufficiency Comments Jeff Ciocco 

Public Outreach Janet Kotra 

Final Environmental Impact 
Statement (FEIS) Melanie Wong 

Performance Confirmation Jeffrey Pohle 

Development of the Jim Andersen 
Integrated Issue Resolution Status Report 

Development of the Jeff Ciocco 
Yucca Mountain Review Plan (YMRP)

I-

n
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None 

None 

None 

None 

None 

None 

None 

None 

None 

None 

None 

None 

None 

None 

None 

None
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Spent Fuels Project Office Mark Delligatti 
(Operations Plan) 

Private Fuel Storage Michael D. Waters 
Mahendra Shah 

(Physical Security Task only) 
Diablo Canyon ISFSI Steven Baggett 
2nd INEEL ISFSI James R. Hall 
Tunnel Fire Christopher Bajwa 

G.3.2 - Technical Assistance Sponsors 

A. The individuals listed in "C" below are hereby designated as Technical Assistance 
Sponsors. The individual Technical Assistance Sponsors have overall technical 
responsibility for the work placed at the Center, within their respective areas, as 
detailed in paragraph C. below and are responsible for: (1) identifying, prioritizing 
and recommending work to be placed at the Center; (2) monitoring the Center's 
progress to ensure that work completed is commensurate with resources expended 
and is on schedule including surveillance and assessment of performance, and 
recommending to the NRC CO changes in requirements; (3) interpreting the scope 
of work as required; (4) performing technical evaluations as necessary; (5) 
performing technical reviews and acceptances as required; and (6) assisting the 
Center in the resolution of technical problems encountered during performance.  
Within the purview of this authority the Technical Assistance Sponsors are 
authorized to review all costs requested for reimbursement by the Center which are 
associated to their particular program area and submit recommendations for 
approval, disapproval, or suspension for supplies/services required under the 
contract to the NRC CNWRA PM. The NRC CO is responsible for directing or 
negotiating any changes in terms, conditions, or amounts cited in the contract and 
elements.  

B. The Technical Assistance Sponsors are not authorized to approve or request any 
action which results in or could result in an increase in contract cost; or terminate 
the contract, settle any claim or dispute arising under the contract or issue any 
unilateral directive whatsoever.  

C. The Technical Assistance Sponsors are: 

High Level Waste Sponsor John T. Greeves, Director 
Division of Waste Management Division of Waste Management, 

NMSS 

SFPO Sponsor E. William Brach, Director 
Spent Fuel Project Office Spent Fuel Project Office, NMSS
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G.4 Center Program Management 

G.4.1 NRC CNWRA Program Manager 

A. The individual listed in "C" below is hereby designated as the NRC CNWRA 
Program Manager.  

The NRC CNWRA PM is responsible for: (1) monitoring the overall program 
performance of the Center's operations; (2) assuring appropriate integration of 
work assigned to the Center; (3) assessing the overall performance of the Center; 
and (4) recommending approval, disapproval, or suspension of costs requested for 
reimbursement by the Center based on review of the Center's progress and input 
received from the individual Technical Assistance Sponsors, NRC PEMs and POs.  

B. The NRC CNWRA PM is not authorized to approve or request any action which 
results in or could result in an increase in contract cost; or terminate the contract, 
settle any claim or dispute arising under the contract, or issue any unilateral 
directive whatsoever.  

C. Name: John J. Linehan, Director 
Office Address: Program Management, Policy 

Development and Analysis Staff, NMSS 
Mail Stop TWFN 8A23 
Washington, D.C. 20555 

Telephone Number: (301) 415-7358 

G.4.2 NRC CNWRA Deputy Program Manager 

A. The individual listed in "C" below is hereby designated as -the NRC CNWRA Deputy 
Program Manager.  

The NRC CNWRA DPM assists/acts for the NRC CNWRA PM in his 
responsibilities for: (1) monitoring the overall program performance of the Center's 
operations; (2) assuring appropriate integration of work assigned to the Center; (3) 
assessing the overall performance of the Center; and (4) recommending approval, 
disapproval, or suspension of costs requested for reimbursement by the Center 
based on review of the Center's progress and input received from the individual 
Sponsors, NRC PEMs and POs.  

B. The NRC CNWRA DPM is not authorized to approve or request any action that 
results in or could result in an increase in contract cost; or terminate the contract, 
settle any claim or dispute arising under the contract, or issue any unilateral 
directive whatsoever.  

C. Name: Deborah A. DeMarco 
Office Address: Program Management, Policy 

Development and Analysis 
Staff, NMSS 

Mail Stop TWFN/8A23 
Washington, D.C. 20555 

Telephone Number: (301) 415-7796
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G.5 Travel Reimbursement 

A. Travel need not be approved by the cognizant NRC PEM in advance, provided that 
it was included in the currently approved Operations/Project Plans and will not 
result in charges to NRC in excess of those negotiated for that job code. The 
Center shall coordinate all other travel plans in advance with the appropriate NRC 

PEM/PO. It is recognized that there will be certain trips which will involve more 
than one Operations or Project Plan. The cost of these trips will be shared by the 
affected plans.  

B. The contractor is encouraged to use Government contract airlines, AMTRAK rail 
service, and discount hotel/motel properties in order to reduce the cost of travel 
under this contract. The Contracting Officer, upon request, will provide each 
traveler with a letter of identification which is required in order to participate in this 
program. The Federal Travel Directory (FTD) identifies carriers, contract fares, 
schedules, payment conditions, and hotel/motel properties which offer their 
services and rates to Government contractor personnel traveling on official 
business under this contract. The FTD, which is issued monthly, may be 
purchased from the U.S. Government Printing Office, Washington, DC 20402.  

C. The contractor will be reimbursed only for those travel costs incurred that are 
directly related to this contract and which are allowable subject to the limitations 
prescribed in FAR 31.205-46.  

D. Reasonable travel costs for research and related activities performed at State and 
nonprofit institutions, in accordance with Section 12 of Pub. L. 100-679, shall be 
charged in accordance with the contractor's institutional policy to the degree that 
the limitations of Office of Management and Budget (OMB) guidance are not 
exceeded. Applicable guidance documents include OMB Circular A-87, Cost 
Principles for State and Local Governments; OMB Circular A-122, Cost Principles 
for Nonprofit Organizations; and OMB Circular A-21, Cost Principles for 
Educational Institutions.  

E. When the Government changes the Federal Travel Regulations, it is the 
responsibility of the Contractor to notify the CO in accordance with the Limitation of 
Cost clause of this contract if the contractor will be unable to make all of the 
approved trips and remain within the cost and fee limitations of this contract.  

'F. All foreign travel must be approved in advance by the NRC on NRC Form 445, 
Request for Approval of Official Foreign Travel, and must be in compliance with 
FAR 52.247-63, "Preference for U.S. Flag Air Carriers." The contractor shall 
submit NRC Form 445 to the NRC no later than 30 days prior to the 
commencement of travel. In order to receive reduced rates, a 30 days advanced 
booking is expected. Along with NRC Form 445s, the Center shall provide copies 
of papers or abstracts to be presented, and documentation of the travel, consistent 
with NRC policy for foreign travel. (See attachment 26)
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G.6 Electronic Payment

The Debt Collection Improvement Act of 1996 requires that all payments except IRS tax
refunds be made by Electronic Funds Transfer. It is the policy of the Nuclear Regulatory
Commission to pay vendors by the Automated ClearingHouse (ACH) electronic funds
transfer payment system. The electronic system is known as Vendor Express. Payment
shall be made in accordance with FAR 52.232-33, entitled "Mandatory Information for
Electronic Funds Transfer Payment".

To receive payment, the contractor shall complete the "Company Information" portion of
the Standard Form 3881, entitled "ACH Vendor/Miscellaneous Payment Enrollment
Form" found in Section J. The contractor shall take the form to the ACH Coordinator at
the financial institution that maintains its company's bank account. The contractor shall
discuss with the ACH Coordinator how the payment identification (addendum record) will
be passed to them once the payment is received by the financial institution. To ensure
that adequate payment information will be available to the contractor, the contractor
should inform the financial institution that the addendum record must not be stripped from
the payment. Further information concerning the addendum is provided in the
attachments. The ACH Coordinator should fill out the "Financial Institution Information"
portion of the form and return it to the Office of the Controller at the following address:
Nuclear Regulatory Commission, Division of Accounting and Finance, Financial
Operations Section, Mail Stop T-9-H-4, Washington. DC 20555, ATTN: ACHNendor
Express. It is the responsibility of the contractor to ensure that the financial institution
returns the completed form to the above cited NRC address. If the contractor can provide
the financial information, signature of the financial institution's ACH Coordinator is not
required. The NRC is under no obligation to send reminders. Only after the Office of the
Controller has processed the contractor's sign-up form will the contractor be eligible to
receive payments.. Once electronic funds transfer is established for payments authorized
by NRC, the contractor needs to submit an additional SF 3881 only to report changes to
the information supplied. Questions concerning ACHNendor Express should be directed
to the Financial Operations staff at (301) 415-7520.

Section H - Special Contract Requirements

H.1 2052.215-70 Key Personnel (Jan 19931

A. The following individuals are considered to be essential to the successful
performance of the work hereunder.

Vw-

The contractor agrees that such personnel shall not be removed from the contract
work or replaced without compliance with paragraphs (B) and (C) of this section.
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B. If one or more of the key personnel for whatever reason, becomes, or is expected 
to become, unavailable for work under this contract for a continuous period 
exceeding 30 work days, or is expected to devote substantially less effort to the 
work than indicated in approved Operations/Project Plans, the contractor shall 
immediately notify the CO and shall, subject to the concurrence of the CO or 
his/her authorized representative, promptly replace such personnel with personnel 
of at least substantially equal ability and qualifications.  

C. Each request for approval of substitutions hereunder must be in writing and contain 
a detailed explanation of the circumstances necessitating the proposed 
substitutions. The request must also contain a complete resume for the proposed 
substitute, and other information requested by the CO or needed by him/her to 
evaluate the proposed substitution. The CO and his/her authorized representative 
will evaluate such requests and promptly notify the contractor of his/her decision in 
writing.  

D. If the CO determines that suitable and timely replacement of key personnel who 
have been reassigned, terminated or have otherwise become unavailable for the 
contract work is not reasonably forthcoming or that the resultant reduction of 
productive effort would be so substantial as to impair the successful completion of 
the contract or the service order, the contract may be terminated by the CO for 
default or for the convenience of the Government, as appropriate. If the CO finds 
the contractor at fault for the condition, the contract price or fixed fee may be 
equitably adjusted downward to compensate the Government for any resultant 
delay, loss or damage.  

H.2 2052.235-71 Safety, Health, and Fire Protection (Jan 1993) 

The contractor shall take all reasonable precautions in the performance of the work under 
this contract to protect the health and safety of its employees and of members of the 
public, including NRC employees and contractor personnel, and to minimize danger from 
all hazards to life and property. The contractor shall comply with all applicable health, 
safety, and fire protection regulations (including reporting requirements) of the 
Commission and the Department of Labor. If the contractor fails to comply with these 
regulations or requirements, the CO may, without prejudice to any other legal or 
contractual rights of the Commission, issue an order stopping all or any part of the work.  
Thereafter, a start work order may be issued at the discretion of the CO. The contractor 
may not make a claim for an extension of time or for compensation or damages by 
reason of, or in connection with, this type of work stoppage.  

H.3 Dissemination of Contract Information 

The contractor shall comply with the provisions of NRC Management Directive 3.8 (Vol.  
3, Part 1) and NRC Handbook 3.8 (Parts I-IV) regarding publication in refereed scientific 
and engineering journals or dissemination to the public of any information, oral or written, 
concerning the work performed under this contract. Failure to comply with this clause 
shall be grounds for termination of this contract.  

It is the NRC's policy to encourage publication of scientific and technological advances 
and information developed under its contracts in refereed journals and/or through peer
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reviews. However, the contractor shall not publish, permit to be published, or 
disseminate to the public any information, oral or written, concerning the work performed 
under this contract without the prior written consent of the NRC CNWRA DPM or in the 
case of research projects, managed by the Office of Nuclear Regulatory Research (RES), 
approved by the PO.  

The Center shall submit all information planned for release to the public to the NRC 
CNWRA DPM or in the case of RES projects, the RES PO, for review and approval with a 
copy to the CO at least 30 calendar days prior to external release. If the information is 
being submitted directly to the RES PO, copies shall also be submitted directly to the 
NRC CNWRA DPM and RES PEM. The Center may release information, other than that 
pertaining to affected parties (e.g. DOE, host state, etc.) which has been already been 
forwarded to NRC and placed in the Public Document Room by NRC. Information to 
affected parties can only be released by NRC or at NRC's direction.  

Reasons for NRC denial of release of information shall include but not be limited to: (1) 
pre-decisional content of the material (i.e., material contains analyses and/or 
recommendations pertinent to a matter pending Commission decision), (2) material 
containing confidential or classified information, and (3) information that would not be 
released under the Freedom of Information Act. Within 10 working days after receipt, 
NRC shall permit release of the information or identify the portion(s) of the material which 
shall not be released and the reasoning for such decision. At the option of the contractor, 
portions of the material may be released that do not contain material disapproved for 
release.  

Failure to comply with this clause shall be grounds for termination of this contract.  

H.4 2052.227-70 Drawings, Designs, and Specifications (Jan 1993) 

All drawings, sketches, designs, design data, specifications, notebooks, technical and 
scientific data, software, and all photographs, negatives, reports, findings, 
recommendations, other data and memoranda of every description relating thereto, as 
well as all copies of the foregoing relating to the work or any part thereto, are subject to 
inspection by the Commission at all reasonable times. Inspection of the proper facilities 
must be afforded the Commission by the contractor and its subcontractors. These data 
are the property of the Government and may be used by the Government for any purpose 
whatsoever without any claim on the part of the contractor and its subcontractors and 
vendors for additional compensation and must, subject to the right of the contractor to 
retain a copy of material for its own use, must be delivered to the Government, or 
otherwise disposed of by the contractor as the CO may direct during the progress of the 
work or upon completion or termination of this contract. The contractor's right of retention 
and use is subject to the security, patent, and use of information provisions, if any, of this 
contract.  

H.5 2052.204-70 Security (Oct 1999) 

(a) Security/Classification Requirements Form. The attached NRC Form 187 (See List 
of Attachments) furnishes the basis for providing security and classification 
requirements to prime contractors, subcontractors, or others (e.g. bidders) who 
have or may have an NRC contractual relationship that requires access to
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classified information or matter, access on a continuing basis (in excess of 30 or 
more days) to NRC Headquarters controlled buildings, or otherwise requires NRC 
photo identification or card-key badges.  

(b) The contractor shall have access to confidential National Security Information. The 
contractor shall submit through the Deputy Program Manager to the NRC 
Division of Security within fifteen (15) calendar days following award of contract, 
execution of modification, or proposal of new personnel for work to be performed 
under the contract, a completed Personnel Security Forms packet including a 
Questionnaire for Sensitive Positions (SF-86) for all personnel requiring access.  
The contractor shall assure that all forms are accurate, complete and legible 
(except Part 2, Questionnaire for Sensitive Positions, which is required to be 
completed in private and submitted by the individual to the contractor in a sealed 
envelope).  

(c) It is the contractor's duty to safeguard National Security Information, Restricted 
Data, and Formerly Restricted Data. The contractor shall, in accordance with the 
Commissions' security regulations and requirements, be responsible for 
safeguarding National Security Information, Restricted Data, and Formerly 
Restricted Data, and for protecting against sabotage, espionage, loss and theft, the 
classified documents and material in the contractor's possession in connection with 
the performance of work under this contract. Except as otherwise expressly 
provided in this contract, the contractor shall, upon completion or termination of this 
contract, transmit to the Commission any classified matter in the possession of the 
contractor or any person under the contractor's control in connection with 
performance of this contract. If retention by the contractor of any classified matter 
is required after the completion or termination of the contract and the retention is 
approved by the CO, the contractor shall complete a certificate of possession to be 
furnished to the Commission specifying the classified matter to be retained. The 
certification must identify the items and types or categories of matter retained, the 
conditions governing the retention of the matter and their period of retention, if 
known. If the retention is approved by the CO, the security provisions of the 
contract will continue to be applicable to the matter retained.  

(d) In connection with the performance of the work under this contract, the contractor 
may be furnished, or may develop or acquire, proprietary data (trade secrets) or 
confidential or privileged technical, business, or financial information, including 
Commission plans, policies, reports, financial plans, internal data protected by the 
Privacy Act of 1974 (Pub. L. 93-579), or other information which has not been 
released to the public or has been determined by the Commission to be otherwise 
exempt from disclosure to the public. The contractor agrees to hold the information 
in confidence and not to directly or indirectly duplicate, disseminate, or disclose the 
information in whole or in part to any other person or organization except as may 
be necessary to perform the work under this contract. The contractor agrees to 
return the information to the Commission or otherwise dispose of it at the direction 
of the CO. Failure to comply with this clause is grounds for termination of this 
contract.
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(e) Regulations. The contractor agrees to conform to all security regulatibns and 
requirements of the Commission which are subject to change as directed by the 
NRC Division of Facilities and Security and the Contracting Officer. These 
changes will be under the authority of the FAR Changes clause referenced in this 
document.  

(f) Definition of National Security Information. The term National Security Information, 
as used in this clause, means information that has been determined pursuant to 
Executive Order 12958 or any predecessor order to require protection against 
unauthorized disclosure and that is so designated.  

(g) Definition of Restricted Data. The term Restricted Data, as used in this clause 
means all data concerning design, manufacture, or utilization of atomic weapons; 
the production of special nuclear material; or the use of special nuclear material in 
the production of energy, but shall not include data declassified or removed from 
the Restricted Data category pursuant to section 142 of the Atomic Energy Act of 
1954 as amended.  

(h) Definition of Formerly Restricted Data. The term Formerly Restricted Data, as 
used in this clause, means all data removed from the Restricted Data category 
under Section 142-d. of the Atomic Energy Act of 1954, as amended.  

(i) Security Clearance Personnel. The contractor shall not permit any individual to 
have access to Restricted Data, Formerly Restricted Data, or other classified 
information, except in accordance with the Atomic Energy Act of 1954, as 
amended, and the Commission's regulations or requirements applicable to the 
particular type or category of classified information to which access is required.  
The contractor shall also execute a Standard Form 312, Classified Information 
Nondisclosure Agreement, when access to classified information is required.  

(j) Cdminal Liabilities It is understood that disclosure of National Security Information, 
Restricted Data, and Formerly Restricted Data, relating to the work or services 
ordered hereunder to any person not entitled to receive it, or failure to safeguard 
any Restricted Data, Formerly Restricted Data, or any other classified matter that 
may come to the contractor or any person under the contractor's control in 
connection with work under this contract, may subject the contractor, its agents, 
employees, or subcontractors to criminal liability under the laws of the United 
States. (See the Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 
18 U.S.C. 793 and 794; and Executive Order 12958.) 

(k) Subcontracts and Purchase Orders. Except as otherwise authorized in writing by 
the CO, the contractor shall insert provisions similar to the foregoing (Section H.5) 
in all subcontracts and purchase orders under this contract.  

(I) In performing the contract work, the contractor shall classify all documents, 
material, and equipment originated or generated by the contractor in accordance 
with classification guidance by the Commission. Every subcontract and purchase 
order issued hereunder involving the origination or generation of classified 
documents, material, or equipment shall provide that the subcontractor or supplier 
shall assign classifications to all such documents, material, and equipment in 
accordance with classification guidance furnished by the contractor.



NRC-02-02-012 
Modification No. 177 
Page 40 

H.6. Site Access Badge Procedures 

The contractor shall ensure that all its employees, including any subcontractor employees 
and any subsequent new employees who are assigned to perform work herein and 
require routine unescorted site access, are approved by the Government for building 
access.  

A contractor employee shall not have unescorted access to NRC facilities or be granted a 
security clearance until he/she is approved by the Security Branch, Division of Facilities 
and Security (SB/DFS), first for temporary access (based on a favorable adjudication of 
their security forms) and final access based on a favorably adjudicated Office of 
Personnel Management background investigation. The individual will be subject to a 
reinvestigation every five years. Timely receipt of properly completed security 
applications is a contract requirement. Failure of the contractor to comply with this 
condition within the ten work-day period may be a basis to void the notice of selection. In 
that event, the Government may select another firm for award.  

The Government shall have and exercise full and complete control over granting denying, 
withholding, or terminating building access approvals for individuals performing work 
under this contract. Individuals performing work under this contract shall be required to 
complete and submit to the contractor representative an acceptable Standard Form (SF) 
86 (Questionnaire For National Security Position), and two FD-258 (Fingerprint Charts).  
The contractor representative will submit the documents to the NRC CNWRA PM or DPM 
who will give them to the SB/DFS. SB/DFS may, among other things, grant or deny 
temporary building access approval to an individual based upon its review of the 
information contained in the SF-86. This submittal requirement also applies to the officers 
of the firm who, for any reason, may visit the work sites for an extended period of time 
during the term of the contract. In the event that SB/DFS is unable to grant a temporary 
or permanent security clearance, to any individual performing work under this contract, 
the contractor is responsible for assigning another individual to perform the necessary 
function without any delay in the contract's performance schedule, or without adverse 
impact to any other terms or conditions of the contract. The contractor is responsible for 
informing those affected by this procedure of the required security clearancel process 
(i.e. temporary and permanent determinations), and the possibility that individuals may be 
required to wait until permanent building access approvals are granted before beginning 
work in NRC's buildings.  

The contractor will immediately notify the NRC CNWRA PM or DPM, when a contractor 
employee terminates. The NRC CNWRA PM or DPM will immediately notify SB/DFS (via 
e-mail) when a contractor employee no longer requires building access and return the 
individual's badge to the SB/DFS within three days after their termination.
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H.7 2052.204-71 Site Access Badge Requirements (Jan 1993) 

During the life of this contract, the rights of ingress and egress for contractor personnel 
must be made available as required, provided that a badge is issued after favorable 
adjudication from the Security Branch, Division of Facilities and Security (SB/DFS). In 
this regard, all contractor personnel whose duties under this contract require their 
presence on-site shall be clearly identifiable by a distinctive badge furnished by the 
Government. The Project Officer shall assist the contractor in obtaining the badges for 
the contractor personnel. It is the sole responsibility of the contractor to ensure that each 
employee has proper Government-issued identification/badge at all times. All prescribed 
identification must be immediately (no later than three days) delivered to SB/DFS for 
cancellation or disposition upon the termination of employment of any contractor 
personnel. Contractor personnel must have this identification in their possession during 
on-site performance under this contract. It is the contractor's duty to assure that 
contractor personnel enter only those work areas necessary for performance of contract 
work, and to assure the safeguarding of any Government records or data that contractor 
personnel may come into contact with.  

H.8 Employee Conflict of Interest 

The contractor shall assure that all Center employees are free from conflicts of interest 
that may arise from their prior activities, such as being assigned to a position which may 
involve reviewing any employee's own prior work.  

H.9 2052.209-72 Contractor Organizational Conflicts of Interest (Jan 1993) 

(a) Purpose. The primary purpose of this clause is to aid in ensuring that the contractor: 

(1) Is not placed in a conflicting role because of current or planned interests 
(financial, contractual, organizational, or otherwise) which relate to the work under 
this contract; and 

(2) Does not obtain an unfair competitive advantage over other parties by virtue of 
its performance of this contract.  

(b) Scope. The restrictions described apply to performance or participation by the 
contractor as defined in 48 CFR 2009.570-2 in the activities covered by this clause.  

(c) Work for others.  

(1) Notwithstanding any other provision of this contract, during the term of this 
contract the contractor agrees to forego entering into consulting or other 
contractual arrangements with any firm or organization the result of which may give 
rise to a conflict of interest with respect to the work being performed under this 
contract. The contractor shall ensure that all employees under this contract abide 
by the provision of this clause. If the contractor has reason to believe, with respect 
to itself or any employee, that any proposed consultant or other contractual 
arrangement with any firm or organization may involve a potential conflict of 
interest, the contractor shall obtain the written approval of the contracting officer 
prior to execution of such contractual arrangement.
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(2) The contractor may not represent, assist, or otherwise support an NRC 
licensee or applicant undergoing an NRC audit, inspection, or review where the 
activities that are the subject of the audit, inspection, or review are the same as or 
substantially similar to the services within the scope of this contract (or task order 
as appropriate), except where the NRC licensee or applicant requires the 
contractor's support to explain or defend the contractor's prior work for the utility or 
other entity which NRC questions.  

(3) When the contractor performs work for the NRC under this contract at any 
NRC licensee or applicant site, the contractor shall neither solicit nor perform work 
in the same or similar technical area for that licensee or applicant organization for a 
period commencing with the award of the task order or beginning of work on the 
site (if not a task order contract) and ending one year after completion of all work 
under the associated task order, or last time at the site (if not a task order contract).  

(4) When the contractor performs work for the NRC under this contract at any 
NRC licensee or applicant site, 

(i) The contractor may not solicit work at that site for that licensee or 
applicant during the period of performance of the task order or the contract, 
as appropriate.  

(ii) The contractor may not perform work at that site for that licensee or 
applicant during the period of performance of the task order or the contract, 
as appropriate, and for one year thereafter.  

(iii) Notwithstanding the foregoing, the contracting officer may authorize the 
contractor to solicit or perform this type of work (except work in the same or 
similar technical area) if the contracting officer determines that the situation 
will not pose a potential for technical bias or unfair competitive advantage.  

(d) Disclosure after award.  

(1) The contractor warrants that to the best of its knowledge and belief, and except 
as otherwise set forth in this contract, it does not have any organizational conflicts 
of interest as defined in 48 CFR 2009.570-2.  

(2) The contractor agrees that if, after award, it discovers organizational conflicts of 
interest with respect to this contract, it shall make an immediate and full disclosure 
in writing to the contracting officer. This statement must include a description of the 

action which the contractor has taken or proposes to take to avoid or mitigate such 
conflicts. The NRC may, however, terminate the contract if termination is in the 
best interest of the Government.  

(3) It is recognized that the scope of work of a task-order-type contract necessarily 
encompasses a broad spectrum of activities. Consequently, if this is a task-order
type contract, the contractor agrees that it will disclose all proposed new work 
involving NRC licensees or applicants that comes within the scope of work of the 
underlying contract. Further, if this contract involves work at a licensee or applicant 
site, the contractor agrees to exercise diligence to discover and disclose any new 
work at that licensee or applicant site. This disclosure must be made before the
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submission of a bid or proposal to the utility or other regulated entity and must be 
received by the NRC at least 15 days before the proposed award date in any event, 
unless a written justification demonstrating urgency and due diligence to discover 
and disclose is provided by the contractor and approved by the contracting officer.  
The disclosure must include the statement of work, the dollar value of the proposed 
contract, and any other documents that are needed to fully describe the proposed 
work for the regulated utility or other regulated entity. NRC may deny approval of 
the disclosed work only when the NRC has issued a task order which includes the 
technical area and, if site-specific, the site, or has plans to issue a task order which 
includes the technical area and, if site-specific, the site, or when such work violates 
paragraphs (c) (2), (c) (3),-or (c) (4) of this section.  

(e) Access to and use of information.  

(1) If in the performance of this contract the contractor obtains access to 
information, such as NRC plans, policies, reports, studies, financial plans, internal 
data protected by the Privacy Act of 1974 (5 U.S.C. Section 552a (1988)) or the 
Freedom of Information Act (5 U.S.C. Section 552 (1986)), the contractor agrees 
not to: 

(i) Use this information for any private purpose until the information has been 
released to the public; 

(ii) Compete for work for the Commission based on the information for a period of 
six months after either the completion of this contract or the release of the 
information to the public, whichever is first; 

(iii) Submit an unsolicited proposal to the Government based on the information 
until one year after the release of the information to the public; or 

(iv) Release the information without prior written approval by the contracting 
officer unless the information has previously been released to the public by the 
NRC.  

(2) In addition, the contractor agrees that, to the extent it receives or is given 
access to proprietary data, data protected by the Privacy Act of 1974 (5 U.S.C.  
Section 552a (1988)) or the Freedom of Information Act (5 U.S.C. Section 552 
(1986)), or other confidential or privileged technical, business, or financial 
information under this contract, the contractor shall treat the information in 
accordance with restrictions placed on use of the information.  

(3) Subject to patent and security provisions of this contract, the contractor shall 
have, the right to use technical data it produces under this contract for private 
purposes provided that all requirements of this contract have been met.  

(f) Subcontracts. Except as provided in 48 CFR 2009.570-2, the contractor shall include 
this clause, including this paragraph, in subcontracts of any tier. The terms contract, 
contractor, and contracting officer, must be appropriately modified to preserve the 
Government's rights.
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(g) Remedies. For breach of any of the above restrictions, or for intentional 
nondisclosure or misrepresentation of any relevant interest required to be disclosed 
concerning this contract, or for such erroneous representations that necessarily imply bad 
faith, the Government may terminate the contract for default, disqualify the contractor 
from subsequent contractual efforts, and pursue other remedies permitted by law or this 
contract.  

(h) Waiver. A request for waiver under this clause must be directed in writing to the 
contracting officer in accordance with the procedures outlined in 48 CFR 2009.570-9.  

(i) Follow-on effort. The contractor shall be ineligible to participate in NRC contracts, 
subcontracts, or proposals therefore (solicited or unsolicited) which stem directly from the 
contractor's performance of work under this contract. Furthermore, unless so directed in 
writing by the contracting officer, the contractor may not perform any technical consulting, 
management support services work, or evaluation activities under this contract on any of 
its products or services or the products or services of another firm if the contractor has 
been substantially involved in the development or marketing of the products or services.  

(1) If the contractor, under this contract, prepares a complete or essentially 
complete statement of work or specifications, the contractor is not eligible to 
perform or participate in the initial contractual effort which is based on the 
statement of work or specifications. The contractor may not incorporate its 
products or services in the statement of work or specifications unless so directed in 
writing by the contracting officer, in which case the restrictions in this paragraph do 
not apply.  

(2) Nothing in this paragraph precludes the contractor from offering or selling its 

standard commercial items to the Government.  

H.10 Facilities 

The laboratory, office, and necessary field facilities of the Center shall be provided by the 
contractor. If laboratory, field facilities or computers are not available within the Center, 
the Center must be able to gain access to such facilities when needed. The NRC may 
however, if it so desires, furnish property for the contractor's use under this contract.  

H.11 Day-to-Day Interface 

The contractor shall interface on a day-to-day basis with NRC as necessary to facilitate 
efficient coordination and management.  

1H.12 Other Contracts - Prior Notification 

Notwithstanding the provisions of Clause H.9, the contractor shall afford NRC 30 days to 
review any contemplated new non-NRC contracts related to the nuclear fuel cycle in 
order to assure that (a) no conflict of interest exists with NRC's activities under the 
Nuclear Waste Policy Act, as amended, and (b) proper balance and adequate resources 
will continue to be available for the NRC waste management program. Should NRC 
object to an anticipated contract, the contractor is prohibited from entering into the 
contract.
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The contractor shall make all its contracts available for inspection if requested by NRC for 
conflict of interest purposes.  

As used in this clause, the term "nuclear fuel cycle" is defined as follows: The series of 
steps involved in fabricating and supplying fuel for nuclear reactors. The nuclear fuel 
cycle includes the mining, milling, and isotopic enrichment of nuclear materials. It 
includes the fabrication of fuel elements, from these materials, and their use in a reactor; 
the chemical reprocessing to recover the fissionable material remaining in the spent fuel, 
and the storage and disposal of the nuclear material and its radioactive constituents, 
refabrication of recycled and/or reprocessed nuclear materials into new fuel elements; 
and waste disposal of the resulting radiologically contaminated waste products from 
these processes. For purposes of this clause, the "nuclear fuel cycle" does not include 
nuclear reactor design, construction, operation, and inspection associated with the 
generation of commercial electrical power. At-reactor independent spent fuel storage 
installations are considered to be part of the nuclear fuel cycle for purposes of clause 
H.12.  

H. 13 Advocacy 

The Center shall remain neutral on issues, positions or decisions pertaining to the 
resolution of high-level waste disposal, except in its relations with NRC. Furthermore, no 
funds under this contract shall be used to pay the salary or expenses of any contractor, 
or agent acting for the contractor, to engage in any activity designed to influence any 
pending legislation or appropriations.  

H.14 Center Responsibility Requirements 

All formal analyses and recommendations produced by the Center must be supported by 
documented reviews by senior Center staff and management. The Center must also 
assure that adequate peer review and quality assurance are applied to its products. In 
appropriate circumstances, the Center shall defend such positions in an adjudicatory 
proceeding.  

H.15 Disposal of Assets 

In the event of dissolution of the Center or termination of the FFRDC, all property and 
assets wholly funded either directly or indirectly by this contract shall be disposed of as 
the NRC shall direct.  

H.16 Or-qanizational Constraints 

H.16.1 The Center is prohibited from competing with any non-FFRDC concern in response 
to a Federal Agency's formal Request for Proposals for other than the operation of 
an FFRDC. This prohibition does not apply to any parent organization or other 
subsidiary of the parent organization in its non-FFRDC operations.  

H.16.2 The contractor agrees to operate the Center as a not-for-profit organization outside 
the control of any organization that could give rise to a conflict of interest.
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H.16.3 Limitation of Contracting 

The contractor agrees that, because of the Center's special relationship with the NRC, 
the contractor will not contract with any other governmental agency for work at the Center 
without the prior written approval of the CO. Furthermore, the contractor will not accept 
any commercial contract for work at the Center except as permitted by the following 
paragraph and Attachment 16 of this contract, entitled, "Procedures for Using the Center 
for Nuclear Waste Regulatory Analyses, for Work for the Nuclear Regulatory Commission 
and Others, within its Areas of Special Competency." 

The contractor is permitted to use Center staff when such staff is not being fully used by 
NRC's waste management program, and no conflict nor potential conflict of interest exists 
(refer to clauses H.9 and H.12 of this contract). The contractor may accept commercial 
contract work at the Center without submitting a "work-for-others" request under 
Attachment 16, Section 5, of this contract provided that the work is within one or more 
areas of "special competency" of the Center, and; (i) is not nuclear-related; (ii) does not 
create a conflict nor potential conflict of interest (refer to clauses H.9 and H.12 of this 
contract); (iii) is not for the DOE nor DOE contractors; and (iv) does not negatively impact 
work (including not being able to meet all established milestones) under this or any other 
NRC contract with the Center.  

Use of Center personnel under the provisions of this clause for more than a total of 120 
days during a 6-month period on all projects will require the prior written approval of the 
CO.  

In advance of performing the work, the Center shall provide notification, in the Program 
Manager's Periodic Report (see clause F.1.5), or to the CO, of all work undertaken 
pursuant to this provision. The CO reserves the right to rescind this clause and to 
reinstate the original clause, H.16.3, of the contract NRC-02-88-005 dated October 15, 
1987, at any time, if it is determined to be in the best interest of the Agency.  

H.17 Maintenance of the Center 

The contractor shall maintain the Center which includes as a minimum: 

A. Business Entity 

The Center shall remain as an autonomous entity that meets the FFRDC 
requirements of OFPP Policy Letter 84-1, Attachment 3, and Part 35 of the Federal 
Acquisition Regulations.  

The Center shall be operated as a not-for-profit organization free of control by any 
organization whose affiliations could give rise to a conflict of interest.
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B. Organizing and Staffing 

The Center shall be organized and staffed to effectively and efficiently perform the 
mission stated in the Center Charter (Attachment 2).  

C. Planning and Coordinating 

The contractor shall plan all activities necessary to effectively perform the mission 
of the Center and coordinate annual NRC review and approval of the Center 
program of work and operations. Such planning and coordination shall cover 
projection of resources required to execute Center Operations (technical and 
managerial) each year for the succeeding five fiscal years.  

H.18 Requirements for Use of Computers and Workstations by NRC Contractors 

The Center shall use only computers, workstations, and associated software approved 
for use by NRC staff and those in the then currently approved Center Computer 
Requirements Letter Report. Any exceptions to this requirement shall be justified by the 
contractor and approved by the NRC CO. The Center shall submit any questions 
regarding the computers, workstations and associated software currently supported by 
the NRC to the NRC CO.  

H.19 Communications 

The NRC is solely responsible for communications with other parts of the NRC, with other 
Governmental agencies and licensees and, except for purely technical matters, with its 
contractors. The Center may, in the exercise of its technical responsibility, communicate 
and discuss technical matters with the NRC contractors and other authorized technical 
organizations and will review with the NRC all correspondence relating to work pertaining 
to a major program area prior to transmittal of such correspondence. Technical direction 
to NRC contractors will be given solely by the NRC. In order to assure proper technical 
coordination, the NRC will inform the Center, when appropriate, of all technical 
correspondence to NRC's contractors prior to issuance.  

H.20 Access to NRC Technical Data 

NRC will provide the Center with pertinent reports, datafinformation received from other 
sources which the Center identifies as beneficial to its understanding of the study and 
schedules for key NRC and DOE actions.  

H.21 Access to NRC or other Government Facilities 

NRC will be responsible for assuring that the Center has access to technical information, 
facilities, (including computer facilities), and activities and obtains the cooperation of 
program participants. This information exchange may involve NRC contractors, 
government agencies, government laboratories, or other organizations (specifically 
included is the anticipated timesharing computer services of INEEL, and other 
Government laboratories such as LLNL, LANL, ORNL, SNLA, etc., as appropriate).
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H.22 NRC Access to Center Facilities 

The Center shall assure that NRC personnel have access to all Center facilities and 
activities and obtain the cooperation of all Center personnel with respect to the scope of 
this contract.  

H.23 Reciprocal Exchange of Staff 

All personnel exchanges between the Center and the NRC shall be performed in 
accordance with Attachment No. 13 entitled "Exchanges of Personnel Between the 
Center and the U.S. NRC". Any change to this procedure shall be reflected via a 
modification to the contract.  

H.24 Incorporation of Subcontracting Plan 

The Southwest Research Institute's approved subcontracting plan, dated July 25, 2002, 
in support of the Center, and submitted in accordance with FAR 52.219-9 is hereby 
incorporated by reference.  

H.25 Subcontract Approvals 

Award of this contract does not constitute acceptance of the proposed subcontracts as 
required by FAR 52.244-2.  

H.26 Contractor Acquired Government Equipment/Property 

(a) Capital Equipment The purchase of capital equipment (as defined below) by the 
Center with funds provided under this contract (other than overhead, general and 
administrative expenses, and fee) requires the prior written approval of the NRC CO.  
Capital equipment is defined as any unit having an estimated useful life of more than two 
years and valued in excess of $50,000 per unit (capital equipment for NRC accounting 
purposes). For the purpose of this clause, computer software is considered capital 
equipment. Any request to purchase capital equipment shall be identified in the 
Operations Plan when submitted for approval or in a separate letter to the NRC CO. After 
approval, any capital equipment purchased will be listed in this clause.  

(b) Sensitive Equipment. The purchase of sensitive equipment (any of the property items 
listed in Attachment Number 17) by the Center with funds provided under this contract 
(other than overhead, general and administrative expenses, and fee), regardless of dollar 
value, requires the prior written approval of the NRC CO. Any request to purchase 
sensitive equipment shall be identified in the Operations Plan when submitted for 
approval or in a separate letter to the NRC CO. After approval, any sensitive equipment 
purchased will be listed in this clause.  

(c) In the event that, during contract performance, the contractor determines that the 
acquisition cost for the above item(s) is (are) expected to exceed the amount(s) 
contained in the Center's Operations Plan or letter requesting approval to purchase the 
equipment, the contractor shall refer to the Limitation of Cost or Funds Clause when 
either is included in the contract.
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(d) Only the equipment/property listed in this clause in the quantities shown, will be 
acquired by the contractor. Additional equipment/property as defined in (a) and (b) above 
may be acquired only after CO approval is authorized by an amendment to this clause.  
The equipment/property listed in this clause is subject to the provisions of the 
"Government Property" clause.  

H.27 Government Furnished Eguipment/Property 

(a) The NRC has provided the contractor with the following for use under this contract: 

Item Manufacturer Tag No. Quantity Location 
Multiplexer Timeplex 052407 1 San Antonio, TX 
Power Supply Deltec 052409 1 San Antonio, TX 
Network Controller DSU 058725 1 Rockville, MD 
Power Supply Liebert 076498 1 San Antonio, TX 
Deskport Modem Microm 060449 1 San Antonio, TX 
Access Stack Node router Bay Networks 057902 1 San Antonio, TX 
Access Stack Node router Bay Networks 061417 1 San Antonio, TX 
Access Stack Node router Bay Networks 063670 1 Rockville, MD 
Deskport Modem Microm 060348 1 Rockville, MD 
CITRIX System Citrix Software 1 San Antonio, TX 

(b) In addition, the items shown on Attachment 22 were'acquired by the contractor with 
Government funds under contracts NRC-02-88-005, NRC-02-93-005, NRC-02-97-009, 
and NRC-02-02-012.  

(c) Only the equipment/property listed above in the quantities shown will be provided by 
the Government. This property is subject to the provisions of the Government Property 
clause under this contract. All other equipment/property required in performance of the 
contract shall be furnished by the contractor.  

H.28 Foreign Ownership, Control, or Influence Over Contractor 

(a) For purposes of this clause, a foreign interest is defined as any of the following: 

(1) A foreign government or foreign government agency; 

(2) Any form of business enterprise organized under the laws of any country other than 
the United States or its possessions; 

(3) Any form of business enterprise organized or incorporated under the laws of the U.S., 
or a State or other jurisdiction within the U.S., which is owned, controlled, or influenced by 
a foreign government, agency, firm, corporation or person; or 

(4) Any person who is not a U.S. citizen.  

(b) Foreign ownership, control, or influence (FOCI) may be present where the degree of 
ownership, control, or influence over a contractor by a foreign interest is such that a 
reasonable basis exists for concluding that the compromise or unauthorized disclosure of 
classified information may occur.
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(c) For purposes of this clause, subcontractor means any subcontractor at any tier and 
the term "contracting officer" shall mean NRC contracting officer. When this clause is 
included in a subcontract, the term "contractor" shall mean subcontractor and the term 
"contract" shall mean subcontract.  

(d) The contractor shall immediately provide the contracting officer written notice of any 
changes in the extent and nature of FOCI over the contractor which would affect that 
answers to the questions presented in DD Form 441S, "Certificate Pertaining to Foreign 
Interest." Further, notice of changes in ownership or control which are required to be 
reported to the Securities and Exchange Commission, the Federal Trade Commission, or 
the Department of Justice shall also be furnished concurrently to the contracting officer.  

(e) In those cases where a contractor has changes involving FOCI, the NRC must 
determine whether the changes will pose an undue risk to the common defense and 
security. In making this determination, the contracting officer shall consider proposals 
made by the contractor to avoid or mitigate foreign influences.  

(f) The contractor agrees to insert terms that conform substantially to the language of this 
clause including this paragraph (g) in all subcontracts under this contract that will require 
access to classified information. Additionally, the contractor shall require such 
subcontractors to submit completed information required on the DD Form 441 prior to 
award of a subcontract. Information to be provided by a subcontractor pursuant to this 
clause may be submitted directly to the contracting officer.  

(g) Information submitted by the contractor or any affected subcontractor as required 
pursuant to this clause shall be treated by NRC to the extent permitted by law, as 
business or financial information submitted in confidence to be used solely for purposes 
of evaluating FOCI.  

(h) The requirements of this clause are in addition to the requirement that a contractor 
obtain and retain the security clearances required by the contract. This clause shall not 
operate as a limitation on NRC's rights, including its rights to terminate this contract.  

(i) The contracting officer may terminate this contract for default either if the contractor 
fails to meet obligations imposed by this clause, e.g., provide the information required by 
this clause, comply with the contracting officer's instructions about safeguarding classified 
information, or make this clause applicable to subcontractors, or if, in the contracting 
officer's judgment, the contractor creates a FOCI situation in order to avoid performance 
or a termination for default. The contracting officer may terminate this contract for 
convenience if the contractor becomes subject to FOCI and for reasons other than 
avoidance of performance of the contract, cannot, or chooses not to, avoid or mitigate the 
FOCI problem.  

H.29 License Fee Recovery Costs 

Included as an attachment in Section J are billing instructions for license fee recovery 
costs. This information must be submitted by the contractor in conjunction with the 
periodic invoice.
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H.30 Seat Belts 

Contractors, subcontractors, and grantees, are encouraged to adopt and enforce on-the
job seat belt policies and programs for their employees when operating company-owned, 
rented, or personally owned vehicles.  

H.31 Final Contractor Performance Evaluations 

Final evaluations of contractor performance under this contract will be prepared in 
accordance with FAR 42.15, "Contractor Performance Information", at the end of each 
five year renewal period. These evaluations are in addition to the award fee evaluations 
performed under the Award Fee Determination Plan in Attachment 11 to this contract.  

The Contracting Officer will transmit the NRC Project Officer's final contractor 
performance evaluations to the Center President. The contractor will be permitted thirty 
days to review the document. The contractor may concur without comment, submit 
additional information, or request a meeting to discuss the performance evaluation. The 
Contracting Officer may request the Center President, to attend a meeting to discuss the 
performance evaluation.  

Where a contractor concurs with, or takes no exception to a performance evaluation, the 
Contracting Officer will consider such evaluation final and releasable for source selection 
purposes. Disagreements between the parties regarding a performance evaluation will 
be referred to an individual one level above the Contracting Officer, whose decision will 
be final.  

The Contracting Officer will send a copy of the completed evaluation report, marked "For 
Official Use Only", to the Center President, for its records as soon as practicable after it 
has been finalized. The completed evaluation report also will be used as a tool to 
improve communications between the NRC and the contractor and to improve contract 
performance.  

The completed performance evaluation will be used to support future award decisions in 
accordance with FAR 42.1502(a) and 42.1503(c). During the period the information is 
being used to provide source selection information, the completed performance 
evaluation will be released to only two parties - the Federal government personnel 
performing the source selection evaluation and the contractor under evaluation if the 
contractor does not have a copy of the report already.  

H.32 Compliance with U.S. Immigration Laws and Regulations 

NRC contractors are responsible to ensure that their alien personnel are not in violation 
of United States Immigration and Naturalization (INS) laws and regulations, including 
employment authorization documents and visa requirements. Each alien employee of the 
Contractor must be lawfully admitted for permanent residence as evidenced by Alien 
Registration Receipt Card Form 1-151 or must present other evidence from the 
Immigration and Naturalization Services that employment will not affect his/her 
immigration status. The INS Office of Business Liaison (OBL) provides information to 
contractors to help them understand the employment eligibility verification process for 
non-US citizens. This information can be found on the INS website, 
http://www.ins.usdoj.gov/graphics/services/employerinfo/index.htm#obl.
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The NRC reserves the right to deny or withdraw Contractor use or access to NRC 
facilities or its equipment/services, and/or take any number of contract administrative 
actions (e.g., disallow costs, terminate for cause) should the Contractor violate the 
Contractor's responsibility under this clause.  

PART II - CONTRACT CLAUSES 

Section I - Contract Clauses 

1.1 Notice Listing Contract Clauses Incorporated by Reference 

The following contract clauses pertinent to this contract are hereby incorporated by 
reference (by Citation Number, Title, and Date) in accordance with the clause at FAR 
"52.252-2 CLAUSES INCORPORATED BY REFERENCE" in Section I of this contract.  

See FAR 52.252-2 for an internet address (if specified) for electronic access to the full 
text of a clause.  

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES 

Section E 
52.246-5 INSPECTION OF SERVICES--COST REIMBURSEMENT.(APR 1984) 

Section F 
52.242-15 STOP-WORK ORDER--Alternate 1. (AUG 1989) 
52.247-34 F.O.B. DESTINATION (NOV 1991) 
52.247-48 F.O.B. DESTINATION-EVIDENCE OF SHIPMENT (FEB 1999) 

Section I 
52-202-1 DEFINITIONS. (DEC 2001), 
52.203-3 GRATUITIES. (APR 1984) 
52.203-5 COVENANT AGAINST CONTINGENT FEES. (APR 1984) 
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO 

THE GOVERNMENT. (JUL 1995) 
52.203-7 ANTI-KICKBACK PROCEDURES. (OCT 1995) 
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 

ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER 

ACTIVITY. (JAN 1997) 
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE 

CERTAIN FEDERAL TRANSACTIONS. (JUN 1997) 
52.204-2 SECURITY REQUIREMENTS (AUG 1996) 
52.204-4 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (AUG 

2000) 
52.209-6 PROTECTING THE GOVERNMENTS INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT. (JUL 1995) 

52.215-2 AUDIT AND RECORDS - NEGOTIATION ALTERNATE II. (APR 
1998) 

52.215-8 ORDER OF PRECEDENCE-UNIFORM CONTRACT FORMAT (OCT 
1997)
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52.215-10 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA 
(OCT 1997) 

52.215-11 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA
MODIFICAITONS (OCT 1997) 

52.215-12 SUBCONTRACTOR COST OR PRICING DATA (OCT 1997) 
52.215-13 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS 

(OCT 1997) 
52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS (DEC 1998) 
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR 

POSTRETIREMENT BENEFITS OTHER THAN PENSIONS (PRB) 
(OCT 1997) 

52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR 

INFORMATION OTHER THAN COST OR PRICING DATA
MODIFICATIONS (OCT 1997) 

52.216-7 ALLOWABLE COST AND PAYMENT (FEB 2002) 
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS. (OCT 2000) 
52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN. ALTERNATE II (OCT 

2001) 
52.219-16 LIQUIDATED DAMAGES - SMALL BUSINESS SUBCONTRACTING 

PLAN (JAN 1999) 
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES. (FEB 1997) 
52.222-3 CONVICT LABOR. (AUG 1996) 
52.222-19 CHILD LABOR-COOPERATION WITH AUTHORITIES AND 

REMEDIES (DEC 2001) 
52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
52.222-26 EQUAL OPPORTUNITY (FEB 1999) 
52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, OF 

THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001) 
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 

1998) 
52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, 

VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIABLE 
VETERANS (DEC 2001 

52.222-38 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING 
REQUIREMENTS (DEC 2001) 

52.223-6 DRUG-FREE WORKPLACE. (MAY 2001) 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUL 2000) 
52.227-1 AUTHORIZATION AND CONSENT. (JUL 1995) 
52.227-2 NOTICE AND ASSISTANCE, REGARDING PATENT AND 

COPYRIGHT INFRINGEMENT (AUG 1996) 
52.227-11 PATENT RIGHTS-RETENTION BY THE CONTRACTOR 

(SHORTFORM). (JUN 1997) 
52.227-14 RIGHTS IN DATA - GENERAL (JUN 1987) ALTERNATE 1, II, III, IV, 

AND V (JUN 1987) 
52.228-7 INSURANCE LIABILITY TO THIRD PERSONS. (MAR 1996) 
52.230-2 COST ACCOUNTING STANDARDS. (APR 1996) 
52.230-6 ADMINISTRATION OF COST ACCOUNTING PRACTICES. (NOV 

1999) 
52.232-17 INTEREST. (JUN 1996) 
52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)
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52.232-25 PROMPT PAYMENT (FEB 2002) ALTERNATE 1 (FEB 2002) 
52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-OTHER THAN 

CENTRAL CONTRACTOR REGISTRATION (MAY 1999) 
52.233-1 DISPUTES. (OCT 1995) 
52.233-3 PROTEST AFTER AWARD (AUG 1996) ALTERNATE 1 (JUN 1985) 
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS. (APR 1984) 
52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2001) 
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997) 
52.242-13 BANKRUPTCY. (JUL 1995) 
52.243-2 CHANGES-COST-REIMBURSEMENT. (AUG 1987) ALTERNATE I 

(APR 1984) 
52.244-2 SUBCONTRACTS (COST-REIMBURSEMENT AND LETTER 

CONTRACTS) (AUG 1998) 
52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996) 
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001) 
52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND

MATERIAL, OR LABOR-HOUR CONTRACTS) (JAN 1986)--Altemate 
I. (JUL 1985) 

52.246-5 INSPECTION OF SERVICES--COST REIMBURSEMENT (APR 1984) 
52.246-25 LIMITATION OF LIABILITY--SERVICES (FEB 1997) 
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 1997) 
52.249-6 TERMINATION (COST-REIMBURSEMENT) (SEP 1996) 
52.249-14 EXCUSABLE DELAYS. (APR 1984) 
52.251-1 GOVERNMENT SUPPLY SOURCES (APR 1984) 
52.253-1 COMPUTER GENERATED FORMS (JAN 1991) 

1.2 52.204-1 APPROVAL OF CONTRACT (DEC 1989) 

This contract is subject to the written approval of the NRC Contracting Officer, and shall 
not be binding until so approved.  

1.3 52.216-18 ORDERING (OCT 1995) 

(a) Any supplies and services to be furnished under this contract shall be ordered by 
issuance of delivery orders by the individuals or activities designated in the Schedule.  
Such orders may be issued from the effective date of the contract through the end of the 
period of performance.  

(b) All delivery orders or task orders are subject to the terms and conditions of this 
contract. In the event of conflict between a delivery order or task order and this contract, 
the contract shall control.  

(c) If mailed, a delivery order or task order is considered "issued" when the Government 
deposits the order in the mail. Orders may be issued orally or by written 
telecommunications only if authorized in the Schedule.  

1.4 52.216-19 ORDER LIMITATIONS (OCT 1995) 

(a) MINIMUM ORDER. When the Government requires supplies or services covered by 
this contract in an amount of less than N/A, the Government is not obligated to purchase, 
nor is the contractor obligated to furnish, those supplies or services under the contract.
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(b) MAXIMUM ORDER. The contractor is not obligated io honor-

(1) Any order for a single item in excess of N/A; 

(2) Any order for a combination of items in excess of N/A; 

(3) A series of orders from the same ordering office within N/A days that together 
call for quantities exceeding the limitation in subparagraph (1) or (2) above.  

(c) If this is a requirements contract (i.e., include the Requirements clause at subsection 
52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required 
to order a part of any one requirement from the contractor if that requirement exceeds the 
maximum-order limitations in paragraph (b) above.  

(d) Notwithstanding paragraphs (b) and (c) above, the contractor shall honor any order 
exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is 
returned to the ordering office within N/A days after issuance, with written notice stating 
the contractor's intent not to ship the item (or items) called for and the reasons. Upon 
receiving this notice, the Government may acquire the supplies or services from another 
source.  

1.5 52.216-21 REQUIREMENTS (OCT 1995) ALTERNATE I (APR 1984) 

(a) This is a requirements contract for the supplies or services specified, and effective for 
the period stated, in the Schedule. The quantities of supplies or services specified in the 
Schedule are estimates only and are not purchased by this contract. Except as this 
contract may otherwise provide, if the Government's requirements do not result in orders 
in the quantities described as "estimated" or "maximum" in the Schedule, that fact shall 
not constitute the basis for an equitable price adjustment.  

(b) Delivery or performance shall be made only as authorized by orders issued in 
accordance with the Ordering clause. Subject to any limitations in the Order Limitations 
clause or elsewhere in this contract, the contractor shall furnish to the Government all 
supplies or services specified in the Schedule and called for by orders issued in 
accordance with the Ordering clause. The Government may issue orders requiring 
delivery to multiple destinations or performance at multiple locations.  

(c) The estimated quantities are not the total requirements of the Government activity 
specified in the Schedule, but are estimates of requirements in excess of the quantities 
that the activity may itself furnish within its own capabilities. Except as this contract 
otherwise provides, the Government shall order from the contractor all of that activity's 
requirements for supplies or services specified in the Schedule that exceed the quantities 
that the activity may itself furnish within its own capabilities.  

(d) The Government is not required to purchase from the contractor requirements in 
excess of any limit on total orders under this contract.  

(e) If the Government urgently requires delivery of any quantity of an item before the 
earliest date that delivery may be specified under this contract, and if the contractor will 
not accept an order providing for the accelerated delivery, the Government may acquire
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the urgently required goods or services from another source.  

(f) Any order issued during the effective period of this contract and not completed within 
that period shall be completed by the contractor within the time specified in the order.  
The contract shall govern the contractor's and Government's rights and obligations with 
respect to that order to the same extent as if the order were completed during the 
contract's effective period, provided, that the contractor shall not be required to make any 
deliveries under this contract after the expiration date of the contract.  

(End of Clause) 

1.6 52.232-20 LIMITATION OF COST (APR 1984) 

NOTE: The offeror is hereby advised that the Limitation of Cost Clause will be applied at the 
operations plan level except for the Spent Fuel Project Office NWPA-Related Operations 
Plan which shall apply this clause at the task level.  

(a) The parties estimate that performance of this contract, exclusive of any fee, will not cost 
the Government more than (1) the estimated cost specified in the Operations Plan (i.e. FIN 
level), or (2) if this is a cost-sharing contract, the Government's share of the estimated cost 
specified in the operations plan. The contractor agrees to use its best efforts to perform the 
work specified in the operations plan and all obligations under this contract within the 
estimated cost, which if this is a cost-sharing contract, includes both the Government's and 
the contractor's share of the cost.  

(b) The contractor shall notify the Contracting Officer in writing whenever it has reason to 
believe that-

(1) The costs the contractor expects to incur under this contract in the next 60 days, 
when added to all costs previously incurred, will exceed 75 percent of the estimated 
cost specified in each of the Operations Plans; or 

(2) The total cost of the performance of this contract, exclusive of any fee, will be 
either greater or substantially less than had been previously estimated.  

(c) As part of the notification, the contractor shall provide the Contracting Officer a revised 
estimate of the total cost of performing this contract.  

(d) Except as required by other provisions of this contract, specifically citing and stated to be 
an exception to this clause

(1) The Government is not obligated to reimburse the contractor for costs incurred in 
excess of (i) the estimated cost specified in each Operations Plan, or (ii) if this is a 
cost-sharing contract, the estimated cost to the Government specified in each 
Operations Plan; and 

(2) The contractor is not obligated to continue performance under this contract 
(including actions under the Termination clause of this contract) or otherwise incur 
costs in excess of the estimated cost specified in each Operations Plan, until the 
Contracting Officer (i) notifies the contractor in writing that the estimated cost has 
been increased and (ii) provides a revised estimated total cost of performing this 
contract. If this is a cost-sharing contract, the increase shall be allocated in 
accordance with the formula specified in each Operations Plan.
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(e) No notice, communication, or representation in any form other than that specified in 
subparagraph (d)(2) above, or from any person other than the Contracting Officer, shall 
affect this contract's estimated cost to the Government. In the absence of the specified 
notice, the Government is not obligated to reimburse the contractor for any costs in excess 
of the estimated cost, or if this is a cost-sharing contract, for any costs in excess of the 
estimated cost to the Government specified in each Operations Plan, whether those excess 
costs were incurred during the course of the contract or as a result of termination.  

(f) If the estimated cost specified in each Operations Plan is increased, any costs the 
contractor incurs before the increase that are in excess of the previously estimated cost 
shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer 
issues a termination or other notice directing that the increase is solely to cover termination 
or other specified expenses.  

(g) Change orders shall not be considered an authorization to exceed the estimated cost to 
the Govemment specified in each Operations Plan, unless they contain a statement 
increasing the estimated cost.  

(h) If this contract is terminated or the estimated cost is not increased, the Government and 
the contractor shall negotiate an equitable distribution of all property produced or purchased 
under the contract, based upon the share of costs incurred by each.  

(End of Clause) 

1.7 52.232-22 LIMITATION OF FUNDS. (APR 1984) 

NOTE:The offeror is hereby advised that the Limitation of Funds Clause 
will be applied at each operations plan level except for the Spent Fuel Project Office 
NWPA-Related Operations Plan which shall apply this clause at the task level.  

(a) The parties estimate that performance of this contract will not cost the Government more 
than (1) the estimated cost specified in each Operations Plan, or (2) if this is a cost-sharing 
contract, the Government's share of the estimated cost specified in the operations plan. The 
contractor agrees to use its best efforts to perform the work specified in each Operations 
Plan and all obligations under this contract within the estimated cost, which, if this is a cost
sharing contract, includes both the Government's and the contractor's share of the cost.  

(b) Each Operations Plan specifies the amount presently available for payment by the 
Government and allotted to this contract, the items covered, the Government's share of the 
cost, if this is a cost-sharing contract, and the period of performance it is estimated the 
allotted amount will cover. The parties contemplate that the Government will allot additional 
funds incrementally to the contract up to the full estimated cost to the Government specified 
in each Operations Plan, exclusive of any fee. The contractor agrees to perform, or have 
performed, work on the contract up to the point at which the total amount paid and payable 
by the Government under the contract approximates but does not exceed the total amount 
actually allotted by the Government to the contract.
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(c) The contractor shall notify the Contracting Officer in writing whenever it has reason to 
believe that the costs it expects to incur under this contract in the next 60 days, when added 
to all costs previously incurred, will exceed 75 percent of (1) the total amount so far allotted 
to the contract by the Government, or (2) if this is a cost-sharing contract, the amount then 
allotted to the contract by the Government plus the contractor's corresponding 'share. The 
notice shall state the estimated amount of additional funds required to continue performance 
for the period specified in each Operations Plan.  

(d) Sixty days before the end of the period specified in each Operations Plan, the contractor 
shall notify the Contracting Officer in writing of the estimated amount of additional funds, if 
any, required to continue timely performance under the contract or for any further period 
specified in each Operations Plan or otherwise agreed upon, and when the funds will be 
required.  

(e) If, after notification, additional funds are not allotted by the end of the period specified in 
the Operations Plan or another agreed-upon date, upon the contractor's written request the 
Contracting Officer will terminate this contract on that date in accordance with the provisions 
of the Termination clause of this contract. If the contractor estimates that the funds available 
will allow it to continue to discharge its obligations beyond that date, it may specify a later 
date in its request, and the Contracting Officer may terminate this contract on that later date.  

(f) Except as required by other provisions of this contract, specifically citing and stated to be 
an exception to this clause-

(1) The Government is not obligated to reimburse the contractor for costs incurred in 
excess of the total amount allotted by the Government to this contract; and 

(2) The contractor is not obligated to continue performance under this contract 
(including actions under the Termination clause of this contract) or otherwise incur 
costs in excess of (i) the amount then allotted to the contract by the Government, or 
(ii) if this is a cost-sharing contract, the amount then allotted by the Government to the 
contract plus the contractor's corresponding share until the Contracting Officer notifies 
the contractor in writing that the amount allotted by the Government has been 
increased and specifies an increased amount, which shall then constitute the total 
amount allotted by the Government to this contract.  

(g) The estimated costs shall be increased to the extent that (1) the amount allotted by the 
Government, or (2) if this is a cost-sharing contract, the amount then allotted by the 
Government to the contract plus the contractor's corresponding share, exceeds the 
estimated cost specified in the Operations Plan. If this is a cost-sharing contract, the 
increase shall be allocated in accordance with the formula specified in the Operations Plan.  

(h) No notice, communication, or representation in any form other than that specified in 
subparagraph (f)(2) above, or from any person other than the Contracting Officer, shall 
affect the amount allotted by the Government to this contract. In the absence of the 
specified notice, the Government is not obligated to reimburse the contractor for any costs in 
excess of the total amount allotted by the government to this contract, whether incurred 
during the course of the contract or as a result of termination.  

(i) When and to the extent that the amount allotted by the Government to the contract is 
increased, any costs the contractor incurs before the increase that are in excess of (1) the 
amount previously allotted by the Government, or (2) if this is a cost-sharing contract, the
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amount previously allotted by the Government to the contract plus the contractor's corresponding 
share, shall be allowable to the same extent as if incurred afterward, unless the Contracting Officer 
issues a termination or other notice and directs that the increase is solely to cover termination or 
other specified expenses.  

(j) Change orders shall not be considered an authorization to exceed the amount allotted by 
the Government specified in the Operations Plan, unless they contain a statement 
increasing the amount allotted.  

(k) Nothing in this clause shall affect the right of the Government to terminate this contract.  
If this contract is terminated, the Government and the contractor shall negotiate an equitable 
distribution of all property produced or purchased under the contract, based upon the share 
of costs incurred by each.  

(1) If the Government does not allot sufficient funds to allow completion of the work, 
the contractor is entitled to a percentage of the fee specified in the Operations Plan 
equalling the percentage of completion of the work contemplated by this contract.  

(End of Clause) 

1.8 52.242-4 CERTIFICATION OF INDIRECT COSTS (JAN 1997) 

(a) The Contractor shall-

(1) Certify any proposal to establish or modify final indirect costs rates; 

(2) Use the format in paragraph (c) of this clause to certify; and 

(3) Have the certificate signed by an individual of the Contractor's organization at a 
level no lower than a vice president or chief financial officer of the business 
segment of the Contractor that submits the proposal.  

(b) Failure by the Contractor to submit a signed certificate, as described in this clause, 
shall result in payment of indirect costs at rates unilaterally established by the 
Government.  

(c) The certificate of indirect costs shall read as follows: 

Certificate of Indirect Costs 

This is to certify that I have reviewed this proposal to establish final indirect cost 
rates and to the best of my knowledge and belief: 

1. All costs included in this proposal (identify proposal and date) to establish 
final indirect cost rates for (identify period covered by rate) are allowable 
in accordance with the cost principles of the Federal Acquisition 
Regulation (FAR) and its supplements applicable to those contracts to 
which the final indirect cost rates will apply; and 

2. This proposal does not include any costs which are expressly 
unallowable under applicable cost principles of the FAR or its 
supplements.
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Firm: 

Signature: 

Name of Certifying Official: 

Title: 

Date of Execution: 

(End of Clause) 

1.9 52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

(a) The use of overtime is authorized under this contract if the overtime premium does not 
exceed $22,808 or the overtime premium is paid for work 

(1) Necessary to cope with emergencies such as those resulting from accidents, natural 
disasters, breakdowns of production equipment, or occasional production bottlenecks of a 
sporadic nature; 

(2) By indirect-labor employees such as those performing duties in connection with 
administration, protection, transportation, maintenance, standby plant protection, operation of 
utilities, or accounting; 

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of 
transportation conveyances, and operations in flight or afloat that are continuous in nature and 
cannot reasonably be interrupted or completed otherwise; or 

(4) That will result in lower overall costs to the Government.  
(b) Any request for estimated overtime premiums that exceeds the amount specified above shall 

include all estimated overtime for contract completion and shall
(1) Identify the work unit; e.g., department or section in which the requested overtime will be 

used, together with present workload, staffing, and other data of the affected unit sufficient to 
permit the Contracting Officer to evaluate the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the contract delivery or 
performance schedule; 

(3) Identify the extent to which approval of overtime would affect the performance or 
payments in connection with other Government contracts, together with identification of each 
affected contract; and 

(4) Provide reasons why the required work cannot be performed by using multishift 
operations or by employing additional personel.  

1.10 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available.
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

Section J - List of Attachments 

Attachment Number Title 
1 Procedures for Placing and Changing Work 

2 Center Charter 

2a Criteria for Placement of Work at the FFRDC 

3 OFPP Policy Letter 84-1 

4 Microform Specification for DWM Contracts (Deleted by Modification 116) 

5 Nuclear Waste Policy Act of 1982 

6 NRC's Role Under the Nuclear Waste Policy Act of 1982 (Deleted by Modification 
116) 

7 NRC's Role Under the Nuclear Waste Policy Act - (8/11/89) (Deleted by Modification 
116) 

8 NRC Contractor Organizational Conflict of Interest 

9 NRC Management Directive and Handbook 3.8 ("Publishing Documents in the 
NUREG Series", NUREG-0650, Revision 2 is incorporated by reference) 

10 Billing Instructions 

11 Center Award Fee Determination Plan 

12 Contractor Procedures for Submitting Documentation to the NRC in Electronic 
Format 

13 Exchanges of Personnel Between the Center and the U.S. NRC 

14 Subcontracting Plan Dated July 25, 2002 

15 Management Directive and Handbook 12.6, "NRC Sensitive Unclassified Information 
Security Program" 

16 Procedures for Using the Center for Work for NRC and Others Within Its Areas of 
Special Competency 

17 Listing of Sensitive Equipment 

18 Procedures for Resolving NRC Contractor Differing Professional Views 

19 ACH Vendor Payment Enrollment Form
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20 NRC Form 187, "Contract Security and/or Classification Requirements (revised 

1/11/01) 

21 Licence Fee Cost Recovery Status (Sample Form) 

22 Inventory List of Equipment 

23 Security Controls on the Dissemination of Naval Nuclear Propulsion Information 

24 NRC Management Directive 3 9, "NRC Staff and Contractor Speeches, Papers, and 
Journal Articles on Regulatory and Technical Subjects". Included is e-mail instruction 
dated 6/21/02 regarding transmittal of international presentations.  

25 Contractor Performance Evaluation (See Section H.31) 

26 Preparation for Foreign Travel


